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D.C. DEPARTMENT OF GENERAL SERVICES
REQUEST FOR PROPOSALS

EARTHQUAKE INITIATIVE PHASE |
Issue Date: May 10, 2012

Proposal Due Date: June 7, 2012 by 2:00 P.M. EST
Pre-Proposal Conference: ~ May 18, 2012

Contact: JW Lanum
Associate Director/Contracting Officer
Contracts & Procurement Division
2000 14™ Street NW 5™ Floor
Washington, DC 20009
202-727-2800

Solicitation Number: DCAM-12-CS-0137
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EARTHQUAKE INITIATIVES PHASE | ‘;DGS SOLICITATION NO. DCAM-12-CS-0137

* * * 1. Solicitation No: 2.Type: 3. Date Issued: Page 1 of 88
] - S8 - eSOl 8
— DCAM-12-CS-0137
SOLICITATION, OFFER o Set-Aside
AND AWARD Earthquake Initiatives Phase |
4. Contract Number 5. Requisition/Purchase Request No. 6.
[ 1 Open Market with set aside for
DCAM-12-CS-0137 LSDBE subcontracting (see Sec-H)
[ X] SBE Set-Aside (see Sec-B.2& Sec-H)
Mandatory 35% SBE subcontracting
requirement in accordance with
Section H.
7. Issued By: 8. Address Offer To:
Department of General Services Department of General Services
Contracting and Procurement Division Contracting and Procurement Division
2000 14" Street, N.W. — 5" Floor 2000 14" Street, N.W. -5 Floor
Washington, D.C. 20009 Washington, D.C. 20009
9. For information A. Name: B. Telephone (No collect calls) C. E-mail Address
contact:
Jameelah Carter (Areazccl)(;de) (Ng;nlkfg?gg Ex) jameelah.carter@dc.gov

IMPORTANT - The "offer" section of this form must be fully completed by offeror.

SOLICITATION

NOTE: In sealed offer solicitations "offer" and "offeror" mean "offer" and "offeror"

10. Sealed offers in “original” plus _3__ copies to perform the work required will be received at the place specified in item 8, or_if hand carried, to the offer counter

located at address shown in item 8 until 2:00 P.M. local time on June 7, 2012. There will be no hard copies available for pick from the offer counter. The
solicitation will be electronically posted and can only be accessed from www.dgs.dc.gov under Business Opportunities, click on List all Opportunities. Specifications

are included as attachment J.1.

11. The District requires performance of the work described in strict accordance with the following:

Description Section Pages

o Solicitation/Offer/Award Form Section —A, pages: 2-3

e Schedule for Construction, Alterations, Repair, Price Section — B, pages: 4-6

e Scope of Work Section—C, page: 7

o Packaging and Markings Section — D, page: 8

¢ Inspection and Acceptance Section — E, page: 9

o Deliveries and Performances Section - F, page: 10-11

e Contract Administration Data Section- -G, pages: 12-38

o Special Contract Requirements Section — H, pages: 39-50

o Contract Clauses Section - |, pages: 51-65

o List of Attachments Section —J, page: 66

o Representations, Certifications and other statements Section — K, pages: 67-78
Of Offerors

e Instructions, Conditions and other Notices to Offerors Section — L, pages: 79-93

o Evaluation Factors for Award Section — M, pages: 94-98

e The Standard Contract Provisions For Use With Specifications for
District of Columbia Government Construction Projects,
Revised March 2011.

12. The Contractor shall begin performance and complete all the work within 120 calendar days from the date specified in the written
[ TAward [X] NTP This performance period is [ X] Mandatory [ ] Negotiable

13. The Contractor must furnish the required performance and payment bonds.
[ X] yes, within ten_(10) calendar days after receiving the Notice of Intent to Award [ ITno

14. Additional Solicitation Considerations
All offers are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference
AN OFFER GUARANTEE [ X] is required [ ] isnot required

= Government of the District of Columbia @P Office of Contracting and Procurement
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EARTHQUAKE INITIATIVES PHASE |

?DGS SOLICITATION NO. DCAM-12-CS-0137

OFFER (Must be fully completed by offeror)

15. Name, Company Name and Address of Offeror (with zip code)

16. Telephone No. 18. Remittance Address (if different than item 15).
¢ )

17. E-mail address

19. The offeror agrees to perform the work required at the prices specified herein in the OFFER SCHEDULE (Section B) and in strict accordance with the terms of this
solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due.

20. The offeror agrees to furnish any required performance and payment bonds. See SECTION L.11

21. ACKNOWLEDGEMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation (number and date each)

Amendment
Number
Date
22. Name and Title of person authorized to sign offer 22A. Signature 22B. Offer
(Type or Print)
AWARD (To be completed by the District)
23. Amount 24. Accounting and Appropriation data
25. PAYMENT WILL BE MADE BY: 26. Submit invoices as instructed in Section G of this solicitation (Contract Administration Data)
Office of the Chief Financial Officer
441 4" Street N.W., Suite 850 North
Washington, D.C. 20001

CO WILL COMPLETE ITEM 27 OR 28 AS APPLICABLE

27.[ X ] NEGOTIATED AGREEMENT (The Contractor is required to
sign this document and return__ copies to the issuing office). The
Contractor agrees to furnish and deliver all items or perform all work
requirements for the consideration stated in this contract. The rights and
obligations of the parties of this contract shall be governed by (a) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications and specifications incorporated by reference in or attached
to this contract.

28.[ ]AWARD (The Contractor is not required to sign this document). Your offer on
this solicitation is hereby accepted. This award consummates the contract which consists
of (a) the solicitation and your offer, and (b) this contract award. No further contractual
document is necessary.

29. Name and Title of Contractor or Person Authorized to Sign (Type or
Print)

30. Name of CO (Type or Print)

Brian J. Hanlon

29A. Signature 29B. Date

30A. Signature 30B. Date

STANDARD FORM A - Dated May 2001
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EARTHQUAKE INITIATIVES PHASE | ?DGS SOLICITATION NO. DCAM-12-CS-0137

SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE

B.1

B.2

B.3

B.4

B.4.1

The District of Columbia (District), Department of General Services (DGS) is issuing this Request
for Proposals (RFP) to engage a contractor to provide all labor, materials, supervision and other
services as necessary for Interior and Exterior repairs at various District of Columbia Government
Facilities assessed after the August 23, 2011 earthquake in accordance with the Drawings and
Specifications (Attachment J.1 and J.2).

DESIGNATION OF SOLICITATION FOR THE SET-ASIDE MARKET
(CONSTRUCTION)WITH A 35% SBE SUBCONTRACTING SET-ASIDE FOR
CONTRACTS OVER $250,000.00:

This RFP is designated for the Set-Aside with a 35% SBE subcontracting set-aside for contracts
over $250,000.00. An Offeror responding to this solicitation, unless exempted by Section H.12,
must submit with its offer, a notarized statement detailing its subcontracting plan as incorporated
in Section K.4. Proposals responding to this RFP shall be deemed nonresponsive and shall be
rejected if the Offeror fails to submit a subcontracting plan that is required by law. For
construction contracts in excess of $250,000.00, at least 35% of the dollar volume of the contract
shall be subcontracted in accordance with Section H.12. The Subcontracting Plan shall meet the
requirements described under Section H.16 of this Solicitation.

The District contemplates award of a firm fixed-price contract. The estimated price range for this
requirement is between $750,000 and $1,000,000.

The Offeror shall submit a lump sum firm fixed price for Contract Line Item Numbers (CLIN)
0001 through 0011 as described below.

Interior and Exterior repairs for Earthquake Initiatives in accordance with Section C of this
solicitation package and drawings at Attachment J.1. In case of any discrepancy in the “TOTAL
LUMP SUM PRICE” and the “TOTAL LUMP SUM PRICE IN WORDS”, the “TOTAL LUMP
SUM PRICE IN WORDS” entered in Section B-4.1 shall control

LUMP SUM
CLIN DESCRIPTION PRICE
One Judiciary Square, 441 4™ Street NW- Garage, roof, penthouse,
0001 Interior 1% Floor, Lobby and 7™ Floor Hallway repairs. Reference
Attachment J.1 Appendix A for detailed project description $

The John Wilson Building, 1350 Pennsylvania Avenue NW- Main
0002 entrance, east face, sub-basement, South Exterior. Attachment J.1 $
Appendix A for detailed project description

Metropolitan Police Department Patrol Services Bureau, 801 Shepherd
Street NW- Assistant Chief’s Office, Groomes Conference Room, West
0003 Stair, Gymnasium, Suite 207, Suite 212, Roofs, Room 333, Room 330, $
SW roof vent. Attachment J.1 Appendix A for detailed project
description
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EARTHQUAKE INITIATIVES PHASE | ‘;DGS SOLICITATION NO. DCAM-12-CS-0137

New York Avenue Shelter, 1357 New York Avenue NE- Southwest
0004 stairwell, Roof, East Wall, Loading Dock, South wall 1% Floor. $
Attachment J.1 Appendix A for detailed project description

New Endeavors by Women, 611 N Street NE — Cafeteria Kitchen Storage,
0005 West Exterior, North Exterior, East Exterior, South Exterior, East Wall. $
Attachment J.1 Appendix A for detailed project description

National Guard Armory, 2001 East Capitol SE — Main Hall, Loading area
0006 floor slab, chimney. Attachment J.1 Appendix A for detailed project $
description

DC Office of State Superintendent of Education, 2115 5th Street NE —
West Wall, Southwest corner, North wall, East wall, ramp at Southeast
corner, Interior-second floor, Maintenance garage, storage Attachment J.1
Appendix A for detailed project description

DDOT Facility Warehouse, 1735 15th Street NE — Southeast Corner of
0008 building $
Attachment J.1 Appendix A for detailed project description

DCPS Logistics Warehouse, 2000 Adams Street NE — Roof chimney, Roof
elevator machine room, North stair level 3 interior, West wing, Typical
0009 interior windows, South stair windows, East wing interior, West wing $
exterior, East wing West wall exterior, East wing East wall exterior
Attachment J.1 Appendix A for detailed project description

0007

Metropolitan Police Department 4th District, 6001 Georgia Avenue NW-
0010 Northeast corner of basement, Report room in basement, Roof, Second $
floor windows Attachment J.1 Appendix A for detailed project description

DC Therapeutic Recreation Center, 3030 G Street SE- West corner, South
corner, gym North side, gym South side, backstage corridor, backstage
0011 dressing room, toilet room, men’s lockers, pool south, pool west end, pool $
storage, pool north, basement chemical storage, weight room, kitchen area.
Attachment J.1 Appendix A for detailed project description

GRAND TOTAL Lump SuM PRrICE for CLINS 0001-0011 $

GRAND TOTAL LumpP SuMm PRICE IN WORDS (ABOVE)
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B.5 PRICE BREAKDOWN FORM
The Offeror must submit for each of the below-listed discrete components of work (Divisions) the
Price of Each Division Component for CLIN 0001 set forth in Section B-4. The sum of all the
“Prices of Each Division Component” must equal the “Lump Sum Price” that Offerors enter in the
table set forth in Section B.4.1, CLIN 0001. In the event of discrepancies between or among the
total lump-sum prices entered in B.4.1 with the corresponding lump sum prices entered in B.5, the
prices in B.4.1 shall control.” Failure to submit a complete price breakdown shall not to any extent
qualify the low bidder’s commitment to complete the entire construction project at the quoted
lump sum price in Section B.4.1. The District may use the price breakdown as a guide during
contract administration, e.g. making partial payments and making equitable adjustments. Upon
award, the selected contractor will need to provide a schedule of values breakdown by division for
each building. Specified in Attachment J.1 Appendix A
Breakdown into Divisions of Lump Sum Price Proposal.
CSI DIVISION PRICE OF EACH
NO. DESCRIPTION DIVISION COMPONENT
Div. 01 General Requirements
Div. 02 Existing Conditions (inc. abatement & demo. of exist. structure)
Div. 03 Concrete
Div. 04 Masonry
Div. 05 Metals
Div. 06 Woods and Plastics
Div. 07 Thermal and Moisture Protection
Div. 08 Openings
Div. 09 Finishes
Div. 10 Specialties
Div. 11 Equipment
Div. 12 Furnishings
Div. 13 Special Construction
Div. 14 Conveying Systems
Div. 21 Fire Suppressions
Div. 22 Plumbing
Div. 23 Heating, Ventilation and Air Conditioning
Div. 26 Electrical
Div. 27 Communications
Div. 28 Electronic Safety and Security
Div. 32 Exterior Improvements
Div. 33 Utilities
LUMP SUM PRICE $
LUMP SUM PRICE $
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C1

C.z2

C.3

SECTION C: SPECIFICATIONS/WORK STATEMENT

SCOPE

The District of Columbia (District), Department of General Services (DGS), is issuing this
Request for Proposals (RFP) to engage a contractor to provide all labor, materials, supervision and
other services as necessary for Interior and Exterior repairs at various District of Columbia
Government Facilities assessed after the August 23, 2011 Earthquake (the “Project”), in
accordance with the Drawings and Specifications (Attachment J.1 and J.2), the Government of the
District of Columbia Standard Contract Provisions For Use With Specifications for District of
Columbia Construction Projects Revised March 2011, incorporated herein as Attachment J.2.

The work to be performed shall include additional investigations, repair recommendations and
performance of the repairs. The contractor must provide sufficient staff for all buildings to
commence simultaneously. The contractor shall provide all necessary services to ensure the scope
intent and the applicable building code, local regulations and requirements are being met, and that
any new scope works cohesively with the existing conditions. All work associated with this
project will be carried out during normal business hours (between 7:00 AM and 5:00 PM) Monday
through Friday, except otherwise allowed by the District and authorities having jurisdiction. All

APPENDIX A
Detailed Scopes of Work. See Attachment J.1

CONSTRUCTION HOURS

All work must be performed during normal business hours (between 7:00 AM to 5:00 PM)
Monday through Friday, except otherwise allowed by District and authorities having jurisdiction.

C4 HAZARDOUS MATERIAL ASSESSMENT

Per the attached scope of work documents, there is potential presence of hazardous material in
certain areas. The approximate square foot of area affected is 2,298. Contractor shall provide
allowance for investigation, testing and abatement.
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D.1

D.2

D.3

SECTION D: PACKAGING AND MARKING

The Contractor shall deliver materials and equipment in the original, properly labeled, unbroken
packages, containers, cartridges or bundles and in such quantities and such ample time that
progress of work will not be delayed.

The Contractor shall protect materials and products against any damage or deterioration during
transit to the site, unloading, delivering and storing at site, installation or erection and during
period between installation or erection and final acceptance by the District, that shall include, but
not limited to:

D.2.1 Minimum exposure to weather during delivery.
D.2.2 Storage off ground in dry, well-ventilated spaces.
D.2.3 Covering, as necessary, for adequate protection from soiling and wetting.

The Contractor shall provide storage methods that will facilitate inspection and testing before and
during the use as follows:

D.3.1 Space for storage of materials and equipment will be approved by the District’s Inspector
(see Paragraph G.22). Note that storage space is limited. Therefore, Contractor is expected
to plan and or account for the impact of limited space on material movement and
installations.

D.3.2 The Contractor shall not occupy more space at the site than is absolutely necessary for
proper execution of the work.
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SECTION E: INSPECTION AND ACCEPTANCE

E.1 INSPECTION

E.1.1 The inspection and acceptance requirements for the resultant contract will be
governed by Article 11 of the General Provisions of the “Standard Contract
Provisions for Use with Specifications for District of Columbia Construction
Projects Revised March 2011,” incorporated herein as Attachment J.3.

E.1.2 In addition, the acceptance criteria for different parts of work, described in other
sections of the RFP shall apply.

E.2 PARTIAL ACCEPTANCE

E.2.1 The Contracting Officer’s Technical Representative (COTR) may, at her option, accept
part of the work under the contract in writing prior to the COTR’s final acceptance of
all the work under the contract, when the COTR considers it beneficial to the District
of Columbia.

E.2.2 Partial acceptance shall not preclude assessment by the District of liquidated damages
pursuant to Section H.1 for failure to complete the contract within the required time
limits established under TIME FOR COMPLETION in Section F.1.

E.3 EINAL INSPECTION

E.3.1 The Contractor shall give the COTR written notice at least fourteen (14) days in
advance of date on which the building will be 100% complete and ready for final
inspection. Prior to final inspection date for each building, the Contractor shall verify in
writing that in the Contractor’s best judgment no deficiencies exist.

E.3.2 The Contractor, the COTR, District Inspector, and Architect/Engineer (A/E) shall
jointly prepare a Punch List of deficiencies found on final inspection that does not
prevent the building area(s) within the building from being occupied. The contractor
shall correct the deficiencies within fourteen (14) days after the Final Inspection and
submission to the COTR a report of the corrections as a condition of final acceptance.
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SECTION F: PERIOD OF PERFORMANCE AND DELIVERABLES

F1 TIME OF COMPLETION

The Contractor shall commence work on the date specified in the written Notice to Proceed
(NTP) signed and issued by the Contracting Officer (CO) at the pre-construction meeting to be
scheduled 7-10 days after award and shall begin performance and complete all the work within
one hundred twenty (120) calendar days from the date specified in the NTP. .

F.2 DELIVERABLES

F.2.1 The Contractor shall prepare and submit to the COTR, as a deliverable, the Summary of
Progress Payment Breakdown Form, Progress Payment Request Form and Schedule of
Values Form. (Refer to G.4.2).

F.2.2

shop drawings. (Refer to H.5).

F.2.3
to G.15).

The Contractor shall submit to the COTR a complete list of all samples, catalogue cuts and

The Contractor shall submit all the schedules and reports for approval to the COTR. (Refer

Deliverable

Format/Method of Delivery

Due Date

Initial Critical Path Method (CPM) schedule
diagram plus three copies of computer reports
and the narrative for the first thirty (30) days of
all the contract activities

One (1)Electronic copy/Three (3)Hard
Copies

Within ten (10) days of NTP

A complete CPM schedule and narrative for all
the contract activities and three (3) copies of
computer printout.

One (1)Electronic copy/Three (3)Hard
Copies

Within thirty (15) days of
NTP

Complete list of all samples, catalogue cuts and
shop drawings required to be submitted.

Submit four (4) hard copies (See G.37.2
for Scheduling Software Requirement)

Within seven (7) days of the
date specified in the NTP

Shop drawings
(Section H.5.4, H.5.5)

Submit one electronic copy via
PROLOG, six (6) hard copies of each
drawing and one (1) electronic PDF set,
emailed.

After final approval of
submitted shop drawings has
been made

Samples and catalogue cuts (H.5.6)

Submit the required catalogue cuts in
Six (6) sets.

As requested by COTR per
Section H.5.6

A complete CPM schedule and narrative for all
the contract activities and three (3) copies of
computer printout.

One (1)Electronic copy/Three (3)Hard
Copies

Within thirty (15) days of
NTP

Written notification of completion

Submit one (1) electronic copy and
three (3) hard copies to COTR

At least fourteen (14) days in
advance of final inspection

F.2.5 Draft operation and instructional manuals: 30 days prior to the start of the commissioning
process scheduled phase completion and 45 days prior to the scheduled completion date of
the project, the Contractor shall submit to the COTR three (3) copies of operation manuals
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F.3

or instruction manuals for each piece of equipment, mechanical or electrical system. (Refer
to G.20.7 & G.20.8).

F.2.6 The Contractor shall submit to the District, as a deliverable, the report described in section
G.36 of this contract that is required by the 51% District Residents New Hires
Requirement and First Source Employment Agreement. If the Contractor does not submit
the report, pursuant to Section G.36 as part of the deliverables, final payment to the
Contractor may be withheld.

F.2.7 On final inspection, the Contractor shall provide a punch list and report of corrections as
specified in Section E.3.2.

DELIVERABLES

Provide the following deliverables within the specified time:

Progress Photos and Daily Reports Submitted Daily
Progress and Coordination Meetings Weekly

Meeting Minutes 3 days after each progress meeting

Phasing Plan (Narrative and Diagrammatic) 15 days of NTP
CPM-Cost Loaded Schedule Updates bi-weekly

« Construction Signs Layout Submittal 10 days of NTP

Waste Management Plan 30 days after NTP

Staff and Subcontractor List 3 days of NTP

Fully Approved Schedule of Values 7 days of NTP

Site Plan/Safety Plan 10 days of NTP

CPM-Cost Loaded Baseline Schedule 15 days of NTP
Construction Signs Constructed 30 days of NTP

Submittal Log 7 days of NTP

All Project Required Permits Before Installation / work

DC Approved third party inspection agencies 20 day of NTP
«  All Submittals submitted 30 days of NTP

»  Operation and Maintenance Final Fully approved Submission 110 days of NTP
» DGS Close-out checklist items complete 120 days after NTP
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Gl

G2

G221

G22

INVOI

SECTION G: CONTRACT ADMINISTRATION

CE PAYMENT

Gl1

G1l2

INVOI

The District will make monthly payments to the Contractor, upon the submission of proper
invoices, as described in Section G.2 of this document, only for the percentage of work or
services actually performed or completed during the subject period and accepted by the
District, less any discounts, allowances or adjustments provided for in this contract.

The District will pay the Contractor on or before the 30™ day after receiving a proper
invoice from the Contractor.

CE SUBMITTAL

The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in this
contract. Invoices shall be prepared in triplicate and submitted to the COTR specified in Section

G.O.

To constitute a proper invoice, the Contractor shall include the following information on the
invoice:

G221

G222

G223

G224

G225

G2.2.6

G227

G228

Contractor’s name, federal tax ID and invoice date (Contractors are encouraged to date
invoices as close to the date of mailing or transmittal as possible);

Contract number, page 1, block 4 and purchase order number page 1, block 5 of this
Solicitation cover sheet. The Contractor shall assign an invoice humber;

Description, amount of payment requested, quantity and the dates of the work performed
based on the approved CPM schedule;

Other supporting documentation or information, as required by the CO;

Name, title, telephone number and complete mailing address of the responsible official to
whom payment is to be sent;

Name, title, phone number of person preparing the invoice;
Name, title, phone number and mailing address of person, if different from the person
identified in G.9, to be notified in the event of a defective invoice;

and

Authorized signature.
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G3

G4

FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT

G3.1

G3.2

For contracts subject to the 51% District Residents New Hires Requirements and First
Source Employment Agreement requirements, final request for payment must be
accompanied by the report or a waiver of compliance discussed in section G.36

The District shall not make final payment to the Contractor until the agency CFO has
received the Contracting Officer’s final determination or approval of waiver of the
Contractor’s compliance with 51% District Residents New Hires Requirements and First
Source Employment Agreement requirements.

METHOD OF PAYMENT

G.4.1 The District will utilize the progress payment method under this contract, and will make

progress payments when all of the following conditions are satisfied:

G.4.1.1 The portion of the service provided by the Contractor is accepted by the District;

G.4.1.2 The work on the specific contract activity as identified in the approved CPM
Schedule, for which the progress payment is requested, is 100 % complete; and

G.4.1.3 The Contractor submits the invoice as described in G.2 for the progress
payment.

G.4.2 The COTR will furnish to the Contractor, the following forms:

G.4.2.1 Summary of Progress Payment Breakdown Form;
G.4.2.2 Progress Payment Request Form; and
G.4.2.3 Schedule of Values Form.

G.4.3 The Contractor shall prepare and deliver to the COTR for approval:

G.4.3.1 Original and a copy of completed Summary of Progress Payment Breakdown
Form (provided by COTR) within fourteen (14) days after issuance of written
NTP and prior to submission of first progress payment request. This detailed
estimate of costs shall include a breakdown of costs for all items of work that will
be performed under the contract with total amount equal to the lump sum offer
price under Section B.4.

G.4.3.2 Original and a copy of the signed (by the authorized representative of the
Contractor) Progress Payment Request Form on or before the twenty-fifth (25th)
day of each month during progress of the work. The COTR will direct the
progress payment to be made based on the actual work performed based on the
COTR'’s approval of the Schedule of Values. This approval will include only
those fractions of work which have been completed and duly accepted by COTR.
COTR’s acceptance signature on the form is mandatory.

G.4.3.3 Copy of the Schedule of Values pre-approved by the COTR with invoice.
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G.4.4 Materials and equipment payments:

G.4.4.1The District will pay for the materials, equipment and associated components
delivered to the jobsite or stored on the site, until they are satisfactorily
incorporated into the completed work, at 100% of their invoiced value from the
manufacturer or supplier as approved by the COTR. The Contractor shall properly
store and protect all the materials and equipment and ensure that all materials and
equipment are in compliance with the submittals approved by the COTR.

G.4.4.2The District will pay the Contractor 75% of the invoiced value for materials,
equipment and associated components stored off-site in a bonded warehouse within
a twenty-five (25) mile radius of the jobsite. Payment will be subject to the
following documentation accompanying the payment request:

G.4.4.21 A certified statement giving the exact location of the materials or
equipment, that such material or equipment is properly stored and
protected meeting the approval of COTR and is consigned to the District
of Columbia Government; that the materials and equipment will not be
diverted for use or installation at a different project, and that they are
subject to inventory and inspection by the COTR.

G.4.4.2.2 A valid invoice or bill of sale indicating the unit quantity, description of
the material or equipment and its costs as defined in Section G.4.4.1 and
G.4.4.2.

G.4.4.2.3 A certificate of insurance of a bonded warehouse, in the event the
materials/equipment is stored off-site.

G.4.5 Before approval of the CPM schedule, the District may make two (2) initial monthly
payments under this contract for the work performed during the first sixty (60) days
following the NTP, following the COTR’s partial acceptance of the work in writing in
accordance with Paragraph E.2. In the event that the District elects to proceed in this
manner, the following shall apply:

G.4.5.1The District will not make any additional payments until the final CPM schedule is
approved by COTR.

G.4.5.2The District will not make progress payments for all other activities until the final
CPM schedule is approved and distributed by the COTR.

G.4.6 The COTR will use the CPM Schedule approved and updated as provided in subsection
G.15 as the basis upon which to estimate successive progress payments to be made.
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G5 ASSIGNMENT OF CONTRACT PAYMENTS

G.5.1 In accordance with 27 DCMR 3250, the Contractor may assign to a bank, trust company,
or other financing institution funds due or to become due as a result of the performance of
this contract.

G.5.2 Any assignment shall cover all unpaid amounts payable under this contract, and shall not
be made to more than one party.

G.5.3 Notwithstanding an assignment of contract payments, the Contractor, not the assignee, is
required to prepare invoices. Where such an assignment has been made, the original copy
of the invoice must refer to the assignment and must show that payment of the invoice is to
be made directly to the assignee as follows:

“Pursuant to the instrument of assignment dated , make payment of this
invoice to (name and address of assignee).”

G.6 THE QUICKPAYMENT CLAUSE

G.6.1 Interest Penalties to Contractors

G.6.1.1 The District will pay interest penalties on amounts due to the Contractor under the
Quick Payment Act, D.C. Official Code §2-221.01 et seq., for the period beginning on
the day after the required payment date and ending on the date on which payment of
the amount is made. Interest shall be calculated at the rate of 1% per month. No
interest penalty shall be paid if payment for the completed delivery of the item of
property or service is made on or before:

a) the 3" day after the required payment date for meat or a meat product;
b) the 5" day after the required payment date for an agricultural commodity; or
c) the 15" day after the required payment date for any other item.

G.6.1.2Any amount of an interest penalty which remains unpaid at the end of any 30-day
period shall be added to the principal amount of the debt and thereafter interest
penalties shall accrue on the added amount.

G.6.2 Payments to Subcontractors

G.6.2.1  The Contractor must take one of the following actions within seven (7) days of
receipt of any amount paid to the Contractor by the District for work performed
by any subcontractor under this contract:

a) Pay the subcontractor for the proportionate share of the total payment
received from the District that is attributable to the subcontractor for
work performed under the contract; or

b) Notify the District and the subcontractor, in writing, of the Contractor’s
intention to withhold all or part of the subcontractor’s payment and state
the reason for the nonpayment.
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G.6.2.2

G.6.2.3

G.6.24

G.6.3 Subcon

G.6.3.1

The Contractor must pay any subcontractor or supplier interest penalties on
amounts due to the subcontractor or supplier beginning on the day after the
payment is due and ending on the date on which the payment is made. Interest
shall be calculated at the rate of 1% per month. No interest penalty shall be
paid on the following if payment for the completed delivery of the item of
property or service is made on or before:

a) the 3" day after the required payment date for meat or a meat product;
b) the 5" day after the required payment date for an agricultural commodity; or
c) the 15" day after the required payment date for any other item.

Any amount of an interest penalty which remains unpaid by the Contractor at the
end of any 30-day period shall be added to the principal amount of the debt to the
subcontractor and thereafter interest penalties shall accrue on the added amount.

A dispute between the Contractor and subcontractor relating to the amounts or
entitlement of a subcontractor to a payment or a late payment interest penalty under
the Quick Payment Act does not constitute a dispute to which the District of
Columbia is a party. The District of Columbia may not be interpleaded in any

judicial or administrative proceeding involving such a dispute.
tract Requirements

The Contractor shall include in each subcontract under this contract a provision
requiring the subcontractor to include in its contract with any lower-tier
subcontractor or supplier the payment and interest clauses required under
paragraphs (1) and (2) of D.C. Official Code §2-221.02(d).

G.7 CHIEF CONTRACTING OFFICER (CCO)

In accordance

with 27 DCMR 4702 contracts may be entered into and signed on behalf of the

District Government only by the CCO. The address and telephone number of the CCO is:

Brian J. Hanlon

Interim Director/ Chief Contracting Officer
Department of General Services (DGS)
2000 14™ Street, N.W. - 8" Floor
Washington, D.C. 20009

Telephone: (202) 727-2800
E-mail:Brian.Hanlon@dc.gov

G.8 AUTHORIZED CHANGESBY THE CO

G.8.1 Inacco

rdance with Article 3 of the General Provisions of the Standard Contract Provisions

for Use with Specifications for District of Columbia Construction Projects Revised March
2011, the CO is the only person authorized to approve changes to any of the requirements
of the contract.
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G.8.2 The Contractor shall not comply with any order, directive or request that changes or
modifies the requirements of this contract, unless issued in writing and signed by the CO.

G.8.3 In the event the Contractor effects any change at the instruction or request of any person
other than the CO, the change will be considered to have been made without authority and
no adjustment will be made in the contract price to cover any cost increase incurred as a
result thereof.

G.9 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR)

G.9.1 The COTR is responsible for general administration of the contract and advising the CO as
to the Contractor’s compliance or noncompliance with the contract. The COTR has the
responsibility for the day-to-day monitoring and supervision of the contract, of ensuring
the work conforms to the requirements of the contract and such other responsibilities and
authorities as may be specified in writing by the CO and/or in the contract. These include:

G911

G.9.1.2

G.9.13

G914

G.9.15

Keeping the CO fully informed of any technical or contractual difficulties
encountered during the performance period and advising the CO of any
potential problem areas under the contract;

Coordinating site entry for Contractor personnel, if applicable;

Reviewing invoices for completed work and recommending approval by the
CO if the Contractor’s prices and costs are consistent with the contractual
amounts and progress is satisfactory and commensurate with the rate of
expenditure;

Reviewing and approving invoices for deliverables to ensure receipt of goods
and services. This includes the timely processing of invoices and vouchers in
accordance with the District’s payment provisions; and

Maintaining a file that includes all contract correspondence, modifications,
records of inspections (site, data, equipment) and invoice or vouchers.

G.9.2 The address and telephone number of the COTR is:
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G.10

Carole Washington

Project Manager

DGS, Construction Division

2000 14™ Street, N.W., 8" Floor
Washington, D. C. 20009
Telephone: 202-442-8674

E-mail: carole.washington@dc.gov

G.9.3 The COTR shall NOT have the authority to:

G.9.31

G.9.3.2

G.9.33

G.9.34

G.9.35

G.9.3.6

Award, agree to, or sign any contract, delivery order or task order. Only the CO
shall make contractual agreements, commitments or modifications;

Grant deviations from or waive any of the terms and conditions of the contract;

Increase the dollar limit of the contract or authorize work beyond the dollar
limit of the contract;

Authorize the expenditure of funds by the Contractor;
Change the period of performance; or

Authorize the use of District property, except as specified under the contract.

G.9.4 Contractor shall be held fully responsible for any changes not authorized in advance, in
writing, by the CO, and may be denied compensation or other relief for any additional
work performed that is not authorized by the CO in writing. In addition, Contractor may
also be required at no additional cost to the District, to take all corrective action
necessitated by reason of the unauthorized changes.

STOPPAGE OF WORK

If the Contractor fails to abide by any, or all, of the provisions of the contract, the CO reserves the
right, by written notification to the Contractor, to stop all the work, or any portion thereof, affected
by the Contractor’s failure to comply with the contract requirements. This stoppage will remain in
effect until the Contractor has taken action to meet the contract requirements, or any separable part
thereof, and the CO notifies the Contractor in writing that work may resume. Stoppage of all part
of the work by the CO pursuant to this Section G.10 notwithstanding, the District may terminate
the right of the Contractor to proceed as provided in Article 5 of the General Provisions,
TERMINATION-DELAYS, of Standard Contract Provisions for Use with Specifications for
District of Columbia Construction Projects Revised March 2011.
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G.11 SUBCONTRACTS

G.11.1 Nothing contained in the contract shall be construed as creating any contractual
relationship between any subcontractor and the Government of the District of Columbia.

G.11.1.1 The divisions or sections of the DGS Specifications are not intended to control
the Contractor in dividing the work among the subcontractors or to limit the work
performed by any trade.

G.11.1.2 The Contractor shall be as fully responsible to the Government of the District of
Columbia for the acts and omissions of subcontractor and of persons employed
by them as he is for the acts and omissions of persons directly employed by him.

G.11.1.3 The Contractor shall coordinate the trades, subcontractor and material persons
engaged upon his work.

G.11.1.4 The Contractor shall, without additional expense to the Government of the
District of Columbia, utilize the services of specialty subcontractor for those parts
of the work which the Contract specifies are to be performed by specialty
subcontractors.

G.11.1.5 The Government of the District of Columbia will not undertake to settle any
differences between the Contractor and his subcontractors or between
subcontractors.

G.11.2 The Contractor shall not subcontract any portion of the contract except with the prior
written consent of the CO, or his authorized representatives, and such consent, when given,
shall not be construed to relieve the Contractor of any responsibility for the fulfillment of the
contract. Request(s) for permission to subcontract any portion of the contract shall be in
writing and accompanied by: (a) a showing that the organization which will perform the
work is particularly experienced and equipped for such work, and (b) an assurance by the
Contractor that the Labor Standards Provisions set forth in this contract shall apply to labor
performed on all work encompassed by the request(s). The request(s) also shall provide the
following information:

G.11.2.1 Subcontractors name, address, telephone number, and Federal Social Security
Number used on the Employers Quarterly Federal Tax Return, U.S. Treasury
Department Form 941.

G.11.2.2Estimated dollar amount of the subcontract.

G.11.2.3 Estimated starting and completion dates of the subcontract.
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G.12

G.11.2.4 The subcontractor approval request form included herein should be used to request
approval of subcontractor on this project. The form should be completed for each
subcontractor requested for approval and submitted to the CO. Copies of these
forms are available upon request from the COTR.

G.11.3 Any work or service so subcontracted shall be performed pursuant to a subcontract
agreement, which the District will have the right to review and approve prior to its
execution by the Contractor. Any such subcontract shall specify that the Contractor and
the subcontractor shall be subject to every provision of this contract. Notwithstanding any
such subcontract approved by the District, the Contractor shall remain liable to the District
for all Contractor’s work and services required hereunder.

USE OF PREMISES

G.12.1 Work shall be generally performed during normal business work hours of 7 AM to 5 PM
p.m., Monday through Friday, except otherwise allowed by District. Work hours include
set and clean up period. If the Contractor considers it necessary to perform any work after
the regular working hours or on Saturdays, Sundays or legal holidays, the Contractor shall
perform this work without any additional expense to the Government of the District of
Columbia.

G.12.2 The Contractor shall use only such entrances and exits to the work area as designated by
the COTR. Contractor’s movement may be restricted by facility activities.

G.12.3 Once the construction work is started, the Contractor shall complete the work as rapidly as
possible and without unnecessary delay.

G.12.4 The Contractor shall occupy only such portions of the premises as required for proper
execution of scheduled phase of the contract.

G.12.5 The Contractor shall perform all the work in such a manner as to cause minimum
annoyance or noises and disturbances to safety and security of facility occupants and of
adjacent premises and interference with normal traffic.

G.12.6  The Contractor shall keep gates locked to maintain security into work area dictated by
the existing job conditions of such nature as to prevent:

G.12.6.1 Entry of work areas by unauthorized persons;
G.12.6.2 Removal of Government property and supplies.

G.12.7  The Contractor shall not load or permit the loading of any part of any structure to such
an extent as to endanger its safety.
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G.13

G.14

PATENTS

The Contractor shall hold and save the Government, its officers, agents, servants and employees,
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any
patented or unpatented invention, article or appliance manufactured or used in the performance of
this contract, including their use by the Government of the District of Columbia.

SAFETY PRECAUTIONS

G.14.1 The Contractor shall perform all site, plant and construction work in strict accordance with
the Safety Standards of the District of Columbia and the U.S. Occupational Safety and
Health Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C.
Official Code § 32-1101 et seq. and 1-620.01 et seq.

G.14.1.1 The Contractor or his representative shall be thoroughly familiar with these
standards and have copies of same available at the project site at all times.

G.14.1.2 Operators of explosive-actuated tools shall have a training certificate, as required
by the Safety Code, in their possession.

G.14.1.3 The Contractor shall be responsible for providing and installing adequate
temporary shoring or bracing for all walls slabs and like constructions until such
items attain their design, strength, and stability.

G.14.2 The Government, its officers, agents, servants, and employees shall not be held liable for
any property damages or physical harm resulting from inadequate protection by the
Contractor.

G.14.3 Prior to execution of shoring and/or bracing, the Contractor shall submit details and
calculations for shoring and/or bracing designs for the COTR’s review and concurrence.

G.14.4 The Contractor shall exercise special precautions to prevent use of or access to the
Contractor’s materials, equipment or tools and entry into the Contractor’s work areas by
non-authorized personnel.

G.14.4.1 A Contractor’s attendant shall be present at all times when bituminous kettles are
in operation to prevent the public from coming in contact with the kettles.

G.14.4.2 The Contractor shall remove each kettle as soon as its use is complete.

G.14.5 The Contractor shall chute or hoist to the ground any and all the materials being removed
from the roof areas or any upper floor.

G.14.6 The Contractor shall not permit any live wires to be left exposed and unguarded, including
open panel boards.

G.14.7 The Contractor shall cover all open trenches during hours when work is not being
executed, as required for protection of the public.
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G.15 PROGRESS SCHEDULE

G.15.1 The Contractor shall submit to the COTR not later than seven (7) days from the date
specified in the NTP, one (1) Electronic copy plus three (3) hard copies of an initial
Critical Path Method (CPM) schedule diagram plus three copies of computer reports and
the narrative for the first thirty (30) days of all the contract activities. The Contractor shall
submit all the CPM schedules and reports for approval by the COTR, and all schedules and
reports must conform to the following minimum requirements (see G.37.2 for Scheduling
Software requirement):

G.15.1.1 Include activities for all Contractor submittals, including but not limited to
catalogue-cuts, samples, shop drawings and laboratory tests, approvals by COTR,
procurements by Contractor, delivery of material and equipment to the job site,
and all items required for closeout, including submission of 50% Operations and
Maintenance Manuals, training, and submission of As-Built Drawings.

G.15.2 The Contractor shall include in each CPM schedule the following details and format:

G.15.2.1 Time scaled in workdays, CPM Network (arrow) diagram with each work activity
showing price of the work activity and man-loading on arrow system plus a
narrative to facilitate monitoring and control of work progress and a tool for
measurement of progress payments.

G.15.2.2 Each field work activity shall have a maximum duration of 20 workdays.

G.15.2.3 Each activity shall show all the associated costs for the purpose of progress
payment, as required by Section G.4., with no front loading. In addition, the sum
total all the activity price of the work activity shall equal the total amount of the
contract award.

G.15.2.4 All computer reports shall include sorts for all the activities, without any masking
or plugging of any dates (except NTP and contract milestones). The computer
reports shall be submitted in hard-copy plus soft form of read/write CDs giving
all the activity data and schedules.

G.15.3 Monthly Progress Updates and Reports:

G.15.3.1 The Contractor shall submit monthly update by the 25" of each month and the
same shall include a narrative and three copies of computer printouts plus
read/write CD’s of all the activity data and schedules. These reports shall include

the actual start, percent complete or finish dates for each activity, as mutually
agreed with the COTR plus any approved logic changes.

G.15.3.2 In the case of any logic changes that result in any delay to the contract
milestone(s), the Contractor shall submit a revised schedule diagram and the
computer reports for approval by the COTR by the next update reporting date.
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G.16

G.17

G.15.3.3 The Contractor shall provide record of all available float time for the activities on
the schedule.

G.15.4 The Contractor shall complete all work within the time specified under F.1 Time of
Completion, which is the maximum time permitted for the accomplishment of this project.
If within the period of construction, a time extension or extensions are granted in writing
by the CO, the Contractor shall incorporate the extension in the next monthly update.

GUARANTEE OF WORK

G.16.1 The Contractor guarantees, for a period of one (1) year after date of acceptance for
occupancy as established in the District’s written notification, to repair or replace any work
in which any defects in material or workmanship appear within said period and to repair or
replace any and all work damaged by reasons thereof, to the satisfaction of the COTR and
without cost to the District of Columbia.

G.16.2 In any case where in fulfilling the requirements of the contract or any guarantee, embraced
in or required thereby, the Contractor disturbs any work guaranteed under another contract,
he shall restore such disturbed work to a condition comparable to its original condition and
guarantee such restored work to the same extent as it was guaranteed under such other
contracts.

G.16.3 Upon the Contractor’s failure to proceed promptly to comply with the terms of any
guarantee under the contract or still running upon work originally executed by other
Contractors, the District of Columbia may (1) either have such work performed as the CO
deems necessary to fulfill such guarantee, or (2) allow all such damaged or defective work
to remain in such unsatisfactory condition; provided that the Contractor shall promptly pay
the District of Columbia the sum estimated by the CO under the provision of paragraph B
above to represent the amount which would have been necessary to expend to fulfill such
guarantee. Everything done in the fulfillment of any guarantee shall be without additional
expense to the Government of the District of Columbia.

G.16.4 Special guarantee: The Contractor shall provide written guarantees for work performed
under the resultant contract from installation and receipt of the following:

G.16.4.1 Guarantee heating and air conditioning equipment, except expendable
components such as filters, for four (4) full operating seasons or the equivalent
thereof against all conditions except vandalism or improper maintenance.

PROTECTION

G.17.1 The Contractor shall protect existing public and private property including but not limited
to sidewalks, pavements, landscaping, from damage using methods approved by COTR
such as planking, covering, temporary cement curbs, and shall be responsible for
replacement of items that are damaged by work under this contract. The Contractor shall
repair or replace damages to sidewalks, curbs, streets, public property and public utilities
as directed by the COTR in accordance with standards of the agency having jurisdiction
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over the damaged property. The COTR will not permit grouting of cracks in sidewalks
and driveways. The Contractor shall replace cracked slabs.

G.17.2 The Contractor shall be responsible for personal injury to workmen and the public and
shall indemnify and hold the District harmless for any such injuries that are incurred
during the performance of this contract.

G.17.3 Nothing contained in the drawings and DGS Specifications for installation of fences,
barricades or site protection shall be interpreted as making the District a party to, liable for,
or relieving the Contractor of:

G.17.3.1 The Contractor’s responsibility for materials delivered and work performed until
completion and final acceptance;

G.17.3.2 The Contractor’s responsibility to sustain all costs, losses or damages arising out
of the nature of the work to be done, or due to any unforeseen or usual
obstructions or difficulties which may be encountered in the accomplishment of
the work, or resulting from the work, or resulting from the action of the elements;
and

G.17.3.3 The Contractor’s responsibility to protect existing public and private property.
G.17.4 Watchperson:

G.17.4.1 The Contractor shall employ watchpersons to safeguard the site. The word
watchperson means a person, or persons, assigned to be present at all times while
the Contractor’s employees are on site to control access to and from the secured
work area.

G.17.5 Lights:

G.17.5.1 lllumination of the worksite during non-daylight hours is required of the
Contractor at the Contractor’s expense.

G.17.5.2 The Contractor shall ensure that the extent and intensity of lighting match or
exceed existing lighting conditions as provided by DOC for identification of
physical feature of objects from a distance of hundred feet (100 ft.).

G.18 UNDERGROUND SERVICES

G.18.1 ACTIVE The District has made its best efforts to show all active services on the contract
drawings and specifications. However, the District gives no assurance that there are no
other active services in areas in which work is to be performed. If during execution of
work, other active services are encountered that necessitate changes in drawings or
specifications, the Contractor shall make the required adjustments. Any change under
Section G.18.1 shall be subject to Article 3, Changes of the General Provisions.
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G.19

G.20

G.21

G.22

G.18.2 INACTIVE OR ABANDONED If, during execution of work, the Contractor encounters
inactive or abandoned services not shown or specified, the Contractor shall notify the CO
as set forth in Article 4, Section 1, of the General Provisions of the Standard Contract
Provisions.

EXISTING CONDITIONS

G.19.1 The Contractor shall verify by actual measurement existing work required to connect with
work now in place before the Contractor commences actual work at the site. The
Contractor shall ensure that new work in extension of existing work shall correspond in all
respects with that to which it connects unless otherwise indicated or specified.

G.19.2 The Contractor shall cut, alter, remove or temporarily remove and replace existing work as
necessary for the performance of the work to be done. The Contractor shall restore work
remaining in place that is damaged or defaced by reason of work done under this contract
to a condition satisfactory to the COTR.

EROSION AND POLLUTION CONTROL

G.21.1 The Contractor shall provide erosion control facilities as approved and as required for
fulfilling the requirements of Health Regulations of the District of Columbia.

G.21.2 The Contractor shall take such measures, as determined to be adequate in the opinion of
the CO, which will prevent soil erosion from the site in question.

G.21.3 The Contractor shall conduct all operations in such a manner as to prevent when possible
and otherwise minimize the contamination of watercourses by sediment bearing materials
or other pollutants.

G.21.4 The Contractor shall maintain effective erosion control for the duration of any suspension
of all or a portion of the construction operation.

GOVERNMENT INSPECTORS

G.22.1 The Contractor shall perform work under the general direction of the COTR and is subject
to inspection by his/her appointed Inspector to ensure strict compliance with the terms of
the contract. Neither the COTR nor an Inspector is authorized to change any provision of
the contract documents without written authorization of the CO.

G.22.2 The Contractor shall not be relieved from compliance with material and workmanship
requirements of the contract by the presence of or absence of an Inspector.

DGS SPECIFICATIONS

G.23.1 Pursuant to Article 2 of the General Provisions, Standard Contract Provisions for
Construction Projects, included herein as Attachments J.2; the general character and scope
of the work are illustrated by the specifications in Appendix A, and any additional detail
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G.23

G.25

G.26

drawings and other information deemed necessary by the CO will be furnished to the
Contractor when and as required by the work.

G.22.2 Where on any of the specifications, a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply also to those portions indicated in the
outline.

G.22.3 Where similar work occurs in the specifications, the Contractor shall interpret the same in
its general sense and not as meaning identical. The Contractor shall work out all the
details in relation to their location and their connection with other parts of the work.

G.22.4 In case of differences between the schedules and small or large scale drawings, the
schedules shall govern.

G.22.5 In cases of differences between the specifications and standards, and in cases of differences
between drawings and the specifications, the specifications shall govern.

REFERENCE TO CODES AND REGULATIONS

G.24.1 Where the District of Columbia codes and regulations and other codes and regulations are
referred to in these specifications, they are minimum requirements.

G.24.2 Where the requirements of these specifications exceed the referred requirements of the
codes and regulations, these specifications shall govern.

G.24.3 Requirements of codes and regulations shall include revisions, amendments and
supplements thereto in effect on the closing date of the RFP. The RFP will be amended to
conform it to such code and regulation changes that occur after the closing date.

SINGULAR OR PLURAL NUMBERS

Where any device or part of equipment is herein referred to in the specifications or on the
drawings in the singular or plural number, such reference shall be deemed to apply to as many
such devices as are required to complete the installation as shown on the drawings.

ENGINEERING AND LAYOUT SERVICES

G.26.1 The Contractor shall provide competent engineering services to execute the work in
accordance with the contract requirements. The Contractor shall verify the figures shown
on the drawings before undertaking any construction work and shall be responsible for the
accuracy of the finished work.

G.26.2 The District has made its best efforts to establish such general reference points as will
enable the Contractor to proceed with the work. It is the Contractor’s responsibility to visit

the site and familiarize themselves with the site conditions before submitting his offer.

G.26.3 The Contractor shall make no change in locations without the written approval of the CO.
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G.27 BUILDING LINES AND BATTER BOARDS

G.27.1 Prior to commencing construction, the Contractor shall obtain a plat of computations from
the D.C. Surveyor’s Office to ascertain official reference points from which the property
survey can be made.

G.27.1.1 The Contractor shall establish and have platted on site, all building lines, building
restriction lines and property lines shown on drawings, utilizing the service of a
registered professional surveyor regularly engaged in such practice.

G.27.1.2 The Contractor shall also establish critical grade and boundaries for construction
of facilities where distance measurements are important, utilizing the service of a
registered professional surveyor.

G.27.1.3 Within ten (10) working days of receiving the plat of computations, the
Contractor shall submit to the COTR two (2) copies of plat showing such lines
and grades with a registered professional surveyor’s certification of their
correctness.

G.28 WALL CHECK

G.28.1 After foundations are in place and walls have been defined, but before additional
construction and work is effected, the Contractor shall cause a wall check to be made by
the same registered professional surveyor who established the building lines and property
lines.

G.28.2 The Contractor shall obtain certification by the D.C. Surveyor’s Office of the location of
the foundation walls by submitting his registered professional surveyor’s certification prior
to proceeding with construction.

G.29 INTERFERENCE

(Mechanical Equipment, Piping, Ducts and Electric Conduits)

G.29.1 The Contractor shall coordinate all mechanical and electrical work associated with the
separate sections of the specifications with work of all other trades so as to avoid any
interference with installation of pipes, ducts and conduits.

G.29.1.1 The sizes and locations of the pipes, ducts, electrical conduits and the method of
running them are shown on the drawings, but it is not intended to show every
offset and fittings or every architectural or structural obstacle that will be
encountered during the installation of the work. The Contractor shall modify
alignment of pipes, ducts and conduits from that shown on the contract drawings,
where necessary, without any additional costs to the District.

G.29.1.2 The Contractor shall furnish such materials and labor, as necessary, to make the
piping, ducts and conduit modifications as required, due to building obstructions
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and to complete the installation in accordance with best practice of the trades and
to the satisfaction of the COTR.

G.30 CONTRACT DOCUMENTS FURNISHED This Section Intentionally Left Blank

G.31 ADD TO ARTICLE 3, CHANGES, OF THE STANDARD CONTRACT PROVISIONS,
GENERAL PROVISIONS SECTION, THE FOLLOWING SECTION E, EQUITABLE
ADJUSTMENTS

G.31.1 The purpose of this section is to define a standard procedure for determining reasonable
costs and times for purpose of making equitable adjustments under Article 3, CHANGES,
of the Standard Contract Provisions, General Provisions section.

G.31.2 Unless otherwise specifically provided in the contract, the following procedure shall be
used:

G.31.2.1 Where the nature of the change is known sufficiently in advance of construction
to permit negotiation, the parties shall attempt to agree on a fully justifiable price
adjustment or adjustment of time for completion.

G.31.2.2 f the parties fail to agree upon an equitable adjustment prior to the time the
proposed change affects the contract work, or if the CO determines it is not
feasible to reach an agreement regarding an equitable adjustment, either due to
lack of time or other reasons, the CO will order the change in accordance with
Article 3 of the General Provisions and the Contractor shall proceed with the
execution of the work so changed.

G.31.3 Equitable Adjustments - Equitable adjustments shall be determined in the following
manner, unless otherwise specifically stated in the contract.

1. Whenever a change is proposed or directed, the Contractor shall submit a proposal or
breakdown within thirty (30) days of its receipt of the change, and the proposal will
be acted upon promptly by the CO.

2. Price Adjustments

If agreement on costs cannot be reached prior to execution of changed work, payment
will be made for the actual costs provided records of such costs are made available
and that such costs are reasonable and predicated on construction procedures
normally utilized for the work in question. If not, then payment shall be based on
standard trade estimating practice.

Where basis of equitable adjustments is the actual cost incurred in performing
changed work, the Contractor shall furnish the District with a complete breakdown of
costs, covering the subcontractor work, as well as his own, individually itemizing the
following:

i. Material quantities and unit prices
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ii. Labor hours and basic hourly rate for each labor classification
iii. Fringe benefits rate for each classification

iv. Construction equipment

v. Overhead

vi. Profit

vii. Commission

Viii.FICA, FUTA and DUTA (applied in basic hourly wage costs).

3. The Contractor shall furnish substantiation of fringe benefits, workmen
compensation, FICA, DUTA, FUTA and State unemployment taxes at the request of
the District.

4. The percentage for overhead, profit and commission to be allowed shall in no case
exceed the following and shall be considered to include, but not limited to, insurance,
other than mentioned herein, field and office supervisor and assistants above the level
of foreman, incidental job burdens and general office expense, including field and
home office. No percentage for overhead and profit will be allowed on FICA (Social
Security), FUTA (Federal Unemployment and DUTA (District Unemployment)

taxes:
Overhead | Profit | Commission
1. To Contractor on work performed by | Not (N/A) | 10% of value of
other than his/her own forces. applicable work performed
(N/A)
2. To Contractor and/or Subcontractor for | 10% 10% | (N/A)
that portion of work performed by their
respective forces.
3. From Contractor on deleted work to | (N/A) (N/A) | 5% of value of
have been performed by other than deleted work
his/her own forces.
4. From Contractor or Subcontractor on | (N/A) (N/A) | 5% of value of
deleted work to have been performed by deleted work
his/her own forces.

5. When a change consists of both added work and deleted work, the applicable
percentage shall be applied to the net cost or credit.

6. Where more than one tier of subcontractors exists, they shall be treated as one
subcontractor for purposes of markups. That is, only one overhead and one profit
percentage for the subcontractors and one commission percentage for the prime
Contractor shall be applied to actual cost of work performed regardless of the number
of tiers of subcontractors.

7. Changes in the period of performance: Where a change affects the time required for
the performance of the contract, the Contractor shall describe in detail “cause and
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effect relationship” and how such change affects the specific contract work
activities, current critical path, overall performance or work, concurrency with other
delays, and the final net impact on the contract milestone(s), specifically stating the
proposed decrease or increase in the period of contract performance in calendar days.

8. The changes in the contract period of performance, if any, resulting from change
order work will be calculated in the following manner:

a. New durations for work activities affected by the change order will be
incorporated into the next computer printout. Time extensions will be directly
based on the extent to which the contract completion date is hereby extended.

b. Should new work activities be required to supplement existing activities, they
will be incorporated into the computer printout to verify total effect, if any, on the
contract completion date.

c. Every attempt will be made to reach an agreement between the Contractor and the
COTR on the number of days by which activity duration will be extended.
Should an agreement not be reached within fifteen (15) days after Contractor
receives the directive, the COTR will assign a reasonable duration to be used in
determination of job progress.

G.31.4 If performance of the work is delayed by any of the causes specified in Article 5 of the
General Provisions, TERMINATION-DELAYS, of Government of the Standard Contract
Provisions for Use with Specifications for District of Columbia Construction Projects
Revised March 2011, a contract time extension may be justified.

G.31.4.1 The Contractor, when requesting an extension to the contract period of
performance, must submit the same in writing with supporting facts and backup
documentation plus a detailed explanation that must include, but be not limited
to, the following:

G.31.4.1.1 Reasons/cause and responsibility of each delay;
G.31.4.1.2 Inclusive dates of each delay;
G.31.4.1.3 Specific trades affected;

G.31.4.1.4 Portion (s) of each work contract activity affected and the duration
thereof;

G.31.4.1.5 Status of work activity affected before delay commenced,;
G.31.4.1.6 Concurrency of any other delays, including Contractor’s own;

G.31.3.1.7 Net effect of each delay under this request, on the overall contract
completion; and
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G.31.4.1.8 In the case of late delivery of materials and/or equipment, back up
date, correspondence and documentation should include but not be
limited to the following: establishment that prior to ordering there was
a reasonable assurance of timely supply; copies of each purchase order
establishing the dates of procurement, invoices, delivery receipts and
the like showing shipping or delivery dates; and copy of
correspondence showing diligent attempts to follow ups to obtain
materials when critically needed from other sources.

G.31.4.2 All documentation should demonstrate that any delay was unforeseeable and
without the fault or negligence of the Contractor, subcontractor or supplier
involved. The Contractor will be entitled only to the additional number of days
the project is delayed which is not concurrent with another delay for which a time
extension has been granted or for which a valid request has been submitted.

G.31.4.3 In case of delays due to strikes, documentation shall include evidence of when
and what trades struck, with reasons for the strike, prompt submittal of notice
when the strike was ended and the date thereof, analysis of the effect of the strike
on the completion of the contract work.

G.31.4.4 In case of delays due to unusually severe weather, documentation shall include
daily temperature and precipitation records for each period of delay involved and
explanation of delaying effect, including number of days that the construction
activities on the current critical path at the time were actually delayed, including
any extended impact, beyond the normal anticipated days of delay due to the
weather conditions.

G.31.5 Cost and Pricing Data (applicable to a Change Order or Modification)

G.31.5.1 Unless otherwise provided in the solicitation, the Contractor shall, before
negotiating any price adjustments pursuant to a change order or modification,
submit cost or pricing data and certification that, to the best of the Contractor’s
knowledge and belief, the cost or pricing data submitted was accurate, complete,
and current as of the date of negotiation of the change order or modification.

G.31.5.2 If any price, including profit or fee, negotiated in connection with any change
order or contract modification, was increased by any significant amount because
(1) the Contractor or a subcontractor furnished cost or pricing data that were not
complete, accurate, and current as certified by the Contractor, (2) a subcontractor
or prospective subcontractor furnished the Contractor cost or pricing data that
were not complete, accurate, and current as certified by the Contractor, or (3) any
of these parties furnished data of any description that were not accurate, the price
or cost shall be reduced accordingly and the contract shall be modified to reflect
the reduction.

G.31.5.3 Cost or pricing data includes all facts as of the time of price agreement that
prudent buyers and sellers would reasonably expect to affect price negotiations
significantly. Cost or pricing data are factual, not judgmental, and are therefore
verifiable. While they do not indicate the accuracy of the prospective
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Contractor’s judgment about estimated future costs or projections, cost or pricing
data do include the data forming the basis for that judgment. Cost or pricing data
are more than historical accounting data; they are all the facts that can be
reasonably expected to contribute to the soundness of estimates of future costs
and to the validity of determinations of costs already incurred.

G.31.5.4 The following specific information should be included as cost or pricing data, as
applicable:

G.31.5.4.1 Vendor quotations;
G.31.5.4.2 Nonrecurring costs;
G.31.5.4.3 Information on changes in production methods or purchasing volume;

G.31.5.4.4 Data supporting projections of business prospects and objectives and
related operations costs;

G.31.5.4.5 Unit cost trends such as those associated with labor efficiency;
G.31.5.4.6 Make or buy decisions;
G.31.5.4.7 Estimated resources to attain business goals;

G.31.5.4.8 Information on management decisions that could have a significant bearing
On COsts.

G.31.5.5 If the Contractor is required to submit cost or pricing data in connection with pricing
any change order or modification of this contract, the CO or representatives of the
CO shall have the right to examine all books, records, documents and other data of
the Contractor (including computations and projections) related to negotiating,
pricing, or performing the change order or modification, in order to evaluate the
accuracy, completeness, and currency of the cost or pricing data. The right of
examination shall extend to all documents necessary to permit adequate evaluation of
the cost or pricing data submitted, along with the computations and projections used.
Contractor shall make available at its office at all reasonable times the materials
described above for examination, audit, or reproduction until three years after the
later of:

G.31.5.5.1 final payment under the contract;
G.31.5.5.2 final termination settlement; or

G.31.5.5.3 the final disposition of any appeals under the disputes clause or of
litigation or the settlement of claims arising under or relating to the
contract.

G.32 SCAFFOLDING

G.32.1 The Contractor shall erect adequate scaffolds as required to perform the work in
accordance with the Safety Code of the DC Minimum Wage and Industrial Safety Board
and so that the work may be inspected by COTR.
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G.33

G.34

G.32.2 The Contractor shall not erect scaffolds until required to be ready for use.

G.32.3 The COTR will inspect the work upon the Contractor’s advising of completion of contract
requirements, and the Contractor shall promptly remove the scaffolding upon acceptance
of the work.

G.32.4 Wherever possible, the Contractor shall use swinging scaffolds for exterior work under
this contract.

G.32.5 Where swinging scaffolds are not practicable, the Contractor will be permitted to use other
types of scaffolds provided:

G.32.5.1 The Contractor shall prepare a list of areas and give the types of scaffold(s) he
will use for each area.

G.32.5.2 The list shall be submitted not later than ten (10) calendar days after the contract
is awarded.

EXISTING EQUIPMENT REMAINING IN USE

G.33.1 During the contract term, District personnel will maintain any existing equipment that
remains temporarily operational.

G.33.2 The Contractor shall coordinate with the COTR the time for removal of equipment in
order to permit the District to salvage components for use on equipment remaining in use.

TESTING AND CARE OF DRAINAGE FACILITIES

(G.34.1 Prior to commencement of work under the contract, the Contractor shall conduct tests to
ascertain the condition of existing drainage lines in accordance with the following
requirements:

G.34.1.1 On projects where work is to be executed in the area of roof drains and
areaways drains, the Contractor shall conduct a hose test on each drain line
using a % inch inside diameter garden hose without a nozzle and full pressure

from an existing hose cock.

G.34.1.2 On projects where work is to be executed in the area of storm drainage structures
such as yard drains, curb drains and catch basins, the Contractor shall conduct a
hose test using a fire hose under pressure from a fire hydrant.

(G.34.1.3 On projects where new work is to be connected to existing drainage lines, the
Contractor shall conduct a test on each line affected to ascertain that the lines are
clear and will handle their full capacity. Test shall be conducted with any
apparatus that will establish the rate of flow.

G.34.1.4 In addition to before and after tests specified in subparagraphs G.34.1 and G.34.4
of this section, the Contractor shall execute tests on new installations in
accordance with the plumbing section of these DGS Specifications.
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G.34.2 All testing shall be performed in the presence of the Project Inspector and COTR and DOC
security staff. The Contractor shall notify the COTR seven (7) working days in advance of
the testing.

G.34.3 The Contractor shall promptly notify the COTR in writing of any existing drain lines found
to be deficient. The CO will initiate remedial action by D.C. Government personnel or
issue a change order in accordance with provisions of Article 3, CHANGES, of the
Standard Contract Provisions, General Provisions section.

G.34.4 Subsequent to proof of line clearance, the Contractor shall maintain all lines in clear and
clean condition and shall remedy any deficiencies that may occur at no cost to the District
until the final acceptance date of the contract. Just prior to final acceptance in order to
demonstrate clearance, the Contractor shall repeat the tests as specified in subparagraph
G.34.1.1and G.34.1.3.

G.35 AS-BUILT DRAWINGS

G.35.1 General The Contractor shall, upon completion of all work under this contract,  prepare
and furnish to the COTR, as specified herein, as-built drawings. The as-built drawings
shall be a record of the construction as installed and completed by the Contractor. They
shall include all the information shown on the contract set of drawings, and all deviations,
modifications, or changes from those drawings, however minor, which were incorporated
in the work, including all additional work not appearing on the contract drawings, and all
changes which are made after any final inspection of the contract work. In the event the
Contractor accomplished additional work which changes the as-built conditions of the
facility after submission of the final as-built drawings, the Contractor shall furnish revised
or additional drawings as required to depict final as-built conditions. The requirements for
these additional drawings will be the same as for the as-built drawings specified in this
paragraph.

G.35.2 Preliminary As-Built Drawings The Contractor shall maintain at the work site a full size
set of contract drawings for depicting a daily record of as-built conditions. The drawings
shall be maintained in a current condition at all times during the entire contract period and
shall be readily available for review by the COTR at all times. These drawing shall be
updated daily by the Contractor showing all changes from the contract plan which are
made in the work, or additional information which might be uncovered in the course of
construction. The Contractor shall record this information on the prints accurately and
neatly by means of details and notes. The As-Built Drawings shall show, but not be
limited to, the following details:

G.35.2.1 The location and description of any utility lines or other installations of any kind
or description known to exist within the construction area. The location includes
dimensions of permanent features.

(G.35.2.2 The location and dimension of any changes within the building or structure, and
the accurate location and dimension of all underground utilities and facilities.

G.35.2.3 Correct grade or alignment of roads, structures, or utilities if any changes were
made from contract plans.
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G.35.2.4 Correct elevations if changes were made in site grading.

G.35.2.5 Changes in details of design or additional information obtained from working
drawing specified to be prepared or furnished by the Contractor, including but not
limited to fabrication, erection, installation and placing details, pipe sizes,
insulation material, and dimension of equipment foundations.

G.35.2.6 The topography and grades of all drainage installed or affected as part of the
project construction.

G.35.2.7 All changes or modifications of the original design that result from final
inspection.

G.35.2.8 Where Contract Drawing or Specifications allow options, only the option actually
used in the construction shall be shown on the as-built drawings. The option not
used shall be deleted.

G.35.3 Submittals of As-Built Drawings The Contractor shall submit to COTR for review and
approval all as-built drawings using the following procedure:

G.35.3.1 Deliver two (2) copies of the preliminary as-built marked prints to the COTR at
the time of final inspection of each facility for review and approval.

G.35.3.2 If upon review of the preliminary as-built drawings, the COTR finds errors or
omissions, the COTR will return the drawings to the Contractor for corrections.
The Contractor shall complete the corrections and return the drawings to the
COTR within ten (10) calendar days.

G.35.3.3 After approval, the COTR will return one (1) copy of the as-built marked up
print, along with the original contract Mylar to the Contractor for use in
preparation of the final as-built drawings.

G.35.3.4 The Contractor shall incorporate the information from the approved preliminary
as-built drawings into the final as-built Mylar in a neat, accurate and professional
manner and deliver the same to the COTR.

G.35.4 Draftsmanship The Contractor shall employ only personnel proficient in the preparation of
engineering drawings to standard, who are satisfactory and acceptable to the COTR, to
modify or prepare drawing in Computerized Aided Drafting and Design (CADD). Hand
drafted additions and corrections the Contractor makes to the contract documents shall be
neat, clean, and legible and red-line mark ups shall be neat, clean and legible; where
possible, shall match the adjacent existing line work or lettering, annotated in type, density,
size and style.

G.35.5 Final As-Built Drawings The Contractor shall letter or stamp the final revisions to the as-
built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch high
placed above the title block, if space permits; if not, below the title block between the
border and the trim line. The date of completion and the words “REVISED AS-BUILT”
shall be placed in the revision block above the latest existing revision notation. The COTR
will not permit markings on the reverse side of the drawings. The Contractor shall use the
following details for labeling, sizing and formatting the drawings:

G.35.5.1 Title block to be used for any new as-built drawings shall be similar to that used
on the original drawings.
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G.35.5.2 New or added drawings shall be full size to match the overall dimensions of the
Government supplied Mylar.

G.35.5.3 The COTR will review any final as-built drawings for accuracy and conformance
to the drafting standard and other requirement contained in this and other
sections. The Contractor shall make all corrections, changes, additions, and
deletions required to meet these standards.

G.35.5.4 The Contractor shall complete and return the final as-built record drawings
(Mylar) and return the same to the COTR within sixty (60) calendar days after
the final inspection of the facility to which the drawings apply, unless additional
time is granted by the COTR.

G.35.5.5 If the District furnishes the original contract drawings in digital format the
Contractor shall submit the as-built drawings on CD (3 copies) using the latest
version of AutoCAD and provide prints in PDF format.

G.36. 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT
AGREEMENT

G.36.1 The Contractor shall comply with the First Source Employment Agreement Act of 1984, as
amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”).

G.36.2 The Contractor shall enter into and maintain, during the term of the contract, a First Source
Employment Agreement, Attachment J.7, in which the Contractor shall agree that:

G.36.2.1 The first source for finding employees to fill all jobs created in order to perform
this contract shall be the Department of Employment Services (“DOES”); and

G.36.2.2 The first source for finding employees to fill any vacancy occurring in all jobs
covered by the First Source Employment Agreement shall be the First Source
Register.

G.36.3 The Contractor shall submit to DOES, no later than the 10" each month following
execution of the contract, a First Source Agreement Contract Compliance Report
(“contract compliance report”), verifying its compliance with the First Source Agreement
for the preceding month. The contract compliance report for the contract shall include the:
G.36.3.1 Number of employees needed;

G.36.3.2 Number of current employees transferred;

(G.36.3.3 Number of new job openings created,;

G.36.3.4 Number of job openings listed with DOES;
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G.36.3.5 Total number of all District residents hired for the reporting period and the
cumulative total number of District residents hired; and

G.36.3.6 Total number of all employees hired for the reporting period and the cumulative
total number of employees hired, including;

Name;

Social Security number;

Job title;

Hire date;

Residence; and

Referral source for all new hires.

hD OO o

G.36.4 If the contract amount is equal to or greater than $100,000.00, the Contractor agrees that
51% of the new employees hired for the contract shall be District residents.

G.36.5 With the submission of the Contractor’s final request for payment from the District, the
Contractor shall:

G.36.5.1 Document in a report to the CO its compliance with the section G.36.4 of this
clause; or

G.36.5.2 Submit a request to the CO for a waiver of compliance with section G.36.4 and
include the following documentation:

G.36.5.2.1 Material supporting a good faith effort to comply;
G.36.5.2.2 Referrals provided by DOES and other referral sources;

G.36.5.2.3 Advertisement of job openings listed with DOES and other referral
sources; and

G.36.5.2.4 Any documentation supporting the waiver request pursuant to section
G.36.6.

G.36.6 The CO may waive the provisions of section G.36.3 if the CO finds that:
G.36.6.1 A good faith effort to comply is demonstrated by the Contractor;

G.36.6.2 The Contractor is located outside the Washington Standard Metropolitan
Statistical Area and none of the contract work is performed inside the
Washington Standard Metropolitan Area which includes the District of
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas, Manassas
Park, Fairfax, and Fredericksburg, the Virginia Counties of Fairfax, Arlington,
Prince William, Loudoun, Stafford, Clarke, Warren, Fauquier, Culpepper,
Spotsylvania, and King George; the Maryland Counties of Montgomery, Prince
Georges, Charles, Frederick, and Calvert; and the West Virginia Counties of
Berkeley and Jefferson.
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G.38

G.36.6.3 The Contractor enters into a special workforce development training or placement
arrangement with DOES; or

G.36.6.4 DOES certifies that there are insufficient numbers of District residents in the
labor market possessing the skills required by the positions created as a result of
the contract.

G.36.7 Upon receipt of the Contractor’s final payment request and related documentation pursuant
to sections G.36.3 and G.36.5, the CO shall determine whether the Contractor is in
compliance with section G.36.3 or whether a waiver of compliance pursuant to section
G.36.6 is justified. If the CO determines that the Contractor is in compliance, or that a
waiver of compliance is justified, the CO shall, within two business days of making the
determination forward a copy of the determination to the CFO and the COTR.

G.36.8 Willful breach of the First Source Employment Agreement, or failure to submit the report
pursuant to section G.36.3, or deliberate submission of falsified data, may be enforced by
the CO through imposition of penalties, including monetary fines of 5% of the total
amount of the direct and indirect labor costs of the contract. The Contractor shall make
payment to DOES. The Contractor may appeal to the D.C. Contract Appeals Board as
provided in the contract any decision of the CO pursuant to this section G.36.6.

SOFTWARE REQUIREMENTS

G.38.1 PROLOG Software Interface Requirement — The District will provide General
Contractor’s access to the DGS Prolog Project Management software. The Contractor will
be responsible for using Prolog to execute selected contract document requirements in
coordination with DGS COTR.

G.38.2 Scheduling Software Requirement — The Contractor shall be responsible for using
Primavera 6 Prolog to prepare and submit any and all project schedules required for these
work requirements.
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H.1

H.2

H.3

SECTION H: SPECIAL CONTRACT REQUIREMENTS

LIQUIDATED DAMAGES

H.1.1 The Contractor shall pay to the District of Columbia the sum of Five Hundred Thirty

H.1.2

Dollars ($530.00) as agreed liquidated damages for each calendar day of delay in
completion of the work for this project, within the time limits set forth, subject to
provisions of Article 5, DELAYS, of the General Provisions of the Government of the
Standard Contract Provisions For Use With Specifications for District of Columbia
Construction Projects Revised March 2011.

If the District terminates for default the Contractor’s right to proceed in accordance with
Article 5, liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of re-procurement.

GOVERNMENT’S RESPONSIBILITY

District will provide to the Contractor all necessary passes for Contractor’s employees required to
enter into the facility.

PERMITS, LICENSES AND CERTIFICATES

H.3.1

H.3.2

The District will obtain the building permit issued by the Department of Consumer and
Regulatory Affairs (DCRA), Building and Land Regulation Administration, located at 941
North Capitol Street, N.E., Washington, D.C. The Contractor shall apply for and obtain all
other permits required for this project including but not limited to Raze Permit, certificates
and licenses from the Office of Licenses and Permits, Permit Processing Division,
Department of Consumer and Regulatory Affairs.

H.3.1.1  The Contractor shall apply and pay for all required permits well in advance of
the time that they are needed.

H.3.1.2 If the Contractor experiences any difficulty in obtaining a permit, the
Contractor shall request assistance immediately from the COTR.

The Contractor shall ascertain and obtain the required permits, licenses and certificates
for this project. Permits, Licenses and Certificates may include, but are not limited to:

Permits and Certificates Licenses
1. Plumbing 1. Master Plumbers
2. Electrical 2. Electrical
3. Refrigeration 3. Refrigeration
4. Elevator 4. Boiler
5. Boiler and Pressure Tank 5. Pressure Tank
6. Public Space — To work in, excavate 6. Elevator
in or occupy
7. Signs and Temporary Fences

oo

. Work on Sunday and after 6:00 p.m. weekdays.
9. Razing
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H.3.3  The District will not allow work requiring permits and licenses to proceed until the
Contractor produces evidence showing that such permits and licenses have been procured
from the DCRA. Permits will be issued only to persons duly licensed for work in the
District of Columbia, except as follows:

H.3.3.1 Where electrical, plumbing and refrigeration Contractors and their craft persons
perform work under contract with the District of Columbia and the work is
physically located in areas outside the District of Columbia, it shall be sufficient
if any such Contractor and the Contractor’s craft persons are licensed either by
the District of Columbia or by any governmental agency having jurisdiction over
the area adjoining the site on which the work is performed.

H.3.4 The Contractor shall prominently display all permits within the confines of the

construction site.

UTILITY CONNECTIONS AND SERVICES

The Contractor shall locate all existing utilities and performing the required modifications to all
utilities for the completion of construction. All utility costs, costs to modify and connection fees
shall be incorporated into the fixed price offer.

H.4.1 Temporary Electricity

H.4.1.1The Contractor shall arrange for and pay all expenses associated with procurement
and use of the following:

H4111

H.4.1.1.2

H.4.1.1.3
H41.1.4

H.4.1.1.5

H.4.1.1.6

Install a temporary meter on existing power lines and pay for all electric
power used;

Install temporary lines to conform with the requirements of the D.C.
Electrical Code for such work;

Furnish and install all necessary safety devices required;

Maintain temporary line and equipment in proper condition until
lines are no longer required and disconnected,

Make connections to existing electric services in accordance with D.C,
Electrical Code requirements and standard procedures developed by the
electric company;

Upon completion of the work, remove temporary lines, poles and
other accessories, make disconnections and restore services to an
approved condition.

H.4.2  Temporary Water For construction purposes, temporary connection to the existing water

mains is permitted, at the Contractor’s expense, contingent upon the Contractor performing

the following:

H.4.2.1That no connections to water mains are made without first acquiring approval from
the District of Columbia Water and Sewer Authority (WASA);
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H.4.3

H.4.2.2That the Contractor shall furnish all necessary temporary lines, fittings, valves, and
make all temporary connections to bring the water to the job site;

H.4.2.3That all pipe, fittings, and hose used shall be leak proof and that hook-ups and
connections be made in a manner comparable to new work to prevent unnecessary
waste of water;

H.4.2.4That all branches from temporary main feed be equipped with tight cut- off valves;
and

H.4.2.5That upon completion of the work, temporary lines, fittings, valves and other
accessories are removed, disconnections made, and services restored to an
approved condition.

Permanent Connections To Mains

The Contractor shall make and pay for all the required permanent connections for water,
sewer, gas, electrical, telephone and fire alarm systems at its own expense. The Contractor
shall pay fees and associated costs and make all arrangements with utility companies and
appropriate agencies as may be required for proper and expeditious completion of the
project.

H5 SHOP DRAWINGS AND CATALOGUE CUTS

H5.1

H.5.2

Within seven (7) calendar days from the date of the NTP, the Contractor shall prepare a
complete list of all samples, catalogue cuts and shop drawings required to be submitted
(see G.37.2 for Scheduling Software requirement) as follows:

H.5.1.1The Contractor shall submit the list to the COTR or his designee in quadruplicate
for approval. The COTR will return one (1) copy of the approved list to the
Contractor.

H.5.1.2The District will not make progress payments until the required list has been
submitted by the Contractor. The District will not make payments for any materials
installed by the Contractor without approval by the COTR where submittal of the
same is required.

The Contractor shall not install or use materials in the work until the COTR has given
written approval of required samples, shop drawings or catalogue cuts, to be submitted as
stated above.

H.5.2.1Normally, seven (7) calendar days will be required for checking submitted
materials. However, more time will be required for more complex submittals. The
Contractor is advised that submittals that are kept simple (i.e. related to one section
of the specifications or to one system) will be processed more expeditiously than
more complex submittals. Approval of materials, shop drawings, catalogue cuts
shall be only for the characteristics or uses named in the submission and shall not
be construed as:

Page 41



EARTHQUAKE INITIATIVES PHASE |

H.521.1

H.5.2.1.2

H.5.2.1.3

?DGS SOLICITATION NO. DCAM-12-CS-0137

Permitting any departure from contract requirements except as
specifically stated in the approval.

Relieving the Contractor of the responsibility of complying with the
contract requirements because of errors which may exist.

Constituting a complete check, but will indicate only that the general
method of construction and detailing is satisfactory and the Contractor
shall be responsible for the dimensions and design of adequate
connections, details and satisfactory construction of all work.

H.5.3 The Contractor shall submit all the shop drawings, samples and catalogue cuts in
accordance with the following requirements:

H.5.3.1 Letter of transmittal, each transmittal shall be submitted in triplicate and contain
the following information:

H.53.1.1
H.5.3.1.2

H.5.2.1.3

H.5.2.1.4

H.5.4 Shop Drawings

Project name and contract number;
Work for which material is intended;

Identification of material in accordance with Federal Specifications or
A.S.T.M. number, manufacturer, model, type, class, brand name,
specifications reference, and local distributor; and

General Contractor’s stamp of approval as evidence that drawings,
samples,_and catalogue cuts included in the submittal have been checked
for conformity with contract requirements including dimensions,
quality, grade, type, quantity coordination with other work and that the
Contractor assumes all responsibility for errors or discrepancies.

H.5.4.1 The Contractor shall submit shop drawings as described below:

H54.1.1

H.5.4.1.2

H.5.4.1.3

Submit one electronic copy via PROLOG, six (6) hard copies of each
drawing and one (1) electronic PDF set, emailed.

Identified as to project name and number, General Contractor,
fabricator, manufacturer, model, type, class, brand name, specifications
reference, local distributor, and date drawn to which drawing applies.
Submittal shall include General Contractor’s review and approval stamp
and signature.

Drawings shall be complete in every respect and assembled into sets.
H.5.4.1.3.1Each submission shall show complete system to which it

applies and shall include catalog cuts, samples and other
applicable data pertinent to the system.
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H.5.5

H.5.6

H.5.4.1.3.2The COTR will review and approve the shop drawing
submittals, and if approved, will return three (3) sets of the
same to the Contractor.

H.5.4.1.3.3When corrections to shop drawing prints are necessary; two
(2) prints of each shop drawing will be returned to the
Contractor for corrections and resubmission in six (6) sets.

H.5.4.2The Contractor shall submit one (1) reproducible print of each approved shop
drawing after final approval of submitted shop drawings has been made.

H.5.4.3If drawings show variations from contract requirements because of standard shop
practices or for any other reasons, the Contractor shall make specific mention of
such variation and the cause therefore in the letter of transmittal.

H.5.4.3.1 If the variations in the drawings are acceptable to the COTR, he/she
may initiate any changes to the contract under Article 3, Changes, of the
Standard Contract Provisions, which will be subject to the CO’s
approval.

H.5.4.3.2 If drawings submitted indicate a departure from the contract
requirements, which the CO finds to be in the best interest of the
District of Columbia and to be so minor as not to involve a change in
contract price or time for completion, he may approve the drawings.

Composite Shop Drawings

In addition to shop drawings specified in the various sections of the specifications, the
Contractor shall submit composite shop drawing details of constricted spaces, pipe and
duct spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit,
and the like cross over one another and where items such as light fixture housings project
into the space, to ensure that equipment approved for use or proposed for use fits into the
space provided.

H.5.5.1In the event of a conflict, the Contractor may offer his suggestions for solution of
the problem on the shop drawing submittal or by letter submitted therewith;

H.5.5.2Contractor shall submit composite shop drawings within 7 days after NTP to
prevent a delay in construction.

The Contractor shall submit, with a letter of transmittal, samples, catalogue cuts, test
reports, and certifications, as required. The Contractor shall not submit any samples and
catalogues with offers. The Contractor must refer to the specification sections for samples,
catalogue cuts, test reports and certifications required under the contract. (See — G.38.2 for
Scheduling Software requirement).

H.5.6.1The Contractor shall submit the required samples prepaid in duplicate, unless
otherwise specified in the applicable specification section.

Page 43



EARTHQUAKE INITIATIVES PHASE | ?DGS SOLICITATION NO. DCAM-12-CS-0137

H.5.6.2The Contractor shall submit the required catalogue cuts in six (6) sets.
H.5.6.3 The Contractor shall submit each item and label it with the following information:

H.5.6.3.1 Project name and contract number;

H.5.6.3.2 Work for which material is intended;

H.5.6.3.3 General Contractor, manufacturer and fabricator;

H.5.6.3.4 Applicable Federal Specifications, A.S.T.M. specification or other
standard;

H.5.6.3.5 Contract specification reference; and

H.5.6.3.6 Manufacturer’s brand name, class or grade and type.

NOTE: The COTR shall hold for 30 days and then destroy samples submitted without the above labels.

H.5.6.4The Contractor shall submit samples of materials that are required to match work in
place and shall also submit representative samples of present materials which they
are to match. The Contractor may take a sample of present materials from the work
in place, but if this is not possible, the Contractor will take a sample to the site of
the work for inspection and verification.

H.5.6.5The COTR will approve a sample submitted only for the characteristics or for the
uses named in such approval and no other purpose.

H.5.6.5.1 No approval of a sample shall be taken in itself to change or modify any
contract requirement unless specifically stated in the approval.

H.5.6.5.2 The Contractor shall send the approved samples not destroyed in testing
back to the COTR.

H.5.6.5.3 The Contractor shall mark for identification and use in the work the
approved samples of hardware, miscellaneous accessories and signs in
good condition.

H.5.6.5.4 The COTR may retain for thirty (30) days any samples not destroyed in
testing and that are not approved, and then dispose of them or return
them to the Contractor at his expense if requested within thirty (30) days
from the date of rejection.

H.5.6.6 The COTR will request the Contractor to deliver test samples as specified in the
various DGS Specifications sections and other test samples deemed necessary, or
the COTR will take the same from various material or equipment delivered by the
Contractor for use in the work. The COTR has the right to request any additional
tests from an accredited testing facility on any materials delivered to the site of
the work, at the District’s expense.

H.5.6.7 If any of these test samples fail to meet the specification requirements, any
previous approvals will be withdrawn and such materials or equipment shall be
subject to removal and replacement by the Contractor with materials or
equipment meeting the specification requirements at no additional cost to the
District.

Page 44



EARTHQUAKE INITIATIVES PHASE | ?DGS SOLICITATION NO. DCAM-12-CS-0137

H.5.6.8 The District may refuse to consider under this contract any further samples of the
same brand or make of material that fails to pass specified tests.

H.5.6.9 The District reserves the right to disapprove any material, which is presently, or
previously has been, unsatisfactory in service.

H.5.6.10 The Contractor shall submit material lists, schedules and diagrams for material,
equipment, fixtures, fittings, hardware required under specifications sections in
six (6) sets and labeled as set forth for catalogue cuts.

H.5.6.11 The Contractor shall identify individual items included in brochures and catalogs
that are submitted for approval in the transmittal letter and in its submittal
material.

H.6 PROPRIETARY RESTRICTIONS

H.6.1 Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and
are intended to establish minimum standards of quality for materials, fabrication and
finishes.

H.6.1.1 Such references shall not be construed as limiting competition or controlling
selection of manufacturers, and the Contractor in such cases may submit for
approval by the CO, prior to offer opening, any item or type of construction which
is equal to that specified.

H.6.1.2The COTR will judge the submissions on the basis of durability, strength,
appearance, serviceability of parts, output, coordination with related work and the
ability to fulfill the requirements of the specified item. The CO may approve any
item or type of construction submitted by the contractor which, in her sole
discretion, is equal to that specified.

H.7 DEBRIS AND CLEANING

H.7.1 The Contractor shall, during the progress of the work, remove and properly dispose of the
resultant dirt and debris daily and keep the premises clean and free from safety hazards.

H.7.2 Upon completion of the work, the Contractor shall remove all equipment, salvaged
materials provided for the work and leave the premises in a neat and clean condition
satisfactory to the COTR at the site.

H8 MATERIALS AND WORKMANSHIP

H.8.1 Unless otherwise specified, all materials and equipments incorporated in the work under
the contract shall be new. All workmanship shall be first class and by persons qualified in
the respective areas.
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H.9

H.10

H.11

H.8.2 In the absence of specific requirements for installation of a material or product, the
Contractor will be held responsible for installation of said material or product in strict
accordance with the manufacturer’s printed instructions and recommendations.

STANDARDS

H.9.1 Any material specified by reference to the number, symbol or title of a specific standard
such as a Commercial Standard, a Federal Specifications, ASTM certification or other
similar standard, shall comply with the requirements in the latest revision thereof in effect
on the offer submission date specified in Section L.5.

H.9.2 The District will not furnish any copies of the applicable Federal Specifications,
Commercial Standards and other standard specifications to the Offerors. However, the CO
will furnish upon request, information as to how copies of the standards referred to may be
obtained, and it will be responsibility of the requestor to obtain the necessary documents
from respective sources.

H.9.3 Where a standard is referred to in the various sections of these specifications, it shall
include the installation requirements specified therein unless specifically modified in the
contract specifications.

EQUIPMENT COORDINATION

The Contractor shall ascertain that the make and model of all shop or factory fabricated equipment
furnished not only meets all requirements of the contract document, but it shall be of the proper
physical size and dimension to fit the space or area, ductwork, conduit, panel boxes, disconnect
switches and related accessory equipment. Where the physical size of any equipment is dependent
upon other equipment, coordination shall be done by the Contractor to assure that they are
compatible and will fit within the limitations of the space where they are to be located, including
coordinating of utility connections and coordination of space for servicing the equipment,
changing filters, cleaning tubes and similar operations.

MANDATORY SUBCONTRACTING REQUIREMENT

H.11.1 For contracts in excess of $250,000.00, at least 35% of the dollar volume shall be
subcontracted to certified small business enterprises; provided, however, that the costs of
materials, goods, and supplies shall not be counted towards the 35% subcontracting
requirement unless such materials, goods, and supplies are purchased from certified small
business enterprises.

H.11.2 If there are insufficient qualified small business enterprises to completely fulfill the
requirement of paragraph H.11.1, then the subcontracting may be satisfied by
subcontracting 35% of the dollar volume to any certified business enterprises; provided,
however, that all reasonable efforts shall be made to ensure that qualified small business
enterprises are significant participants in the overall subcontracting work.

H.11.3 A prime contractor which is certified as a small, local, or disadvantaged business enterprise
shall not be required to comply with the provisions of sections H.11.1 and H.11.2.
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H.12

H.13

H.14

H.15

CERTIFIED BUSINESS ENTERPRISES PRIME CONTRACTOR PERFORMANCE

REQUIREMENTS

H.12.1 If a certified business enterprise is selected as a prime contractor and is granted a price
reduction pursuant to the Act or is selected through a set-aside program under the Act, that
certified business enterprise prime contractor shall perform at least 35% of the contracting
effort, excluding the cost of materials, goods and supplies, with its own organization and
resources and, if it subcontracts, at least 35% of the subcontracted effort, excluding the
cost of materials, goods and supplies, shall be with certified business enterprises.

H.12.2 If the total of the contracting effort, excluding the cost of materials, goods and supplies,
proposed to be performed by the certified business enterprise is less than the amount
required by the preceding paragraph, then the certified business enterprise shall not be
eligible to receive preference points or a price reduction for a period of not less than two
years.

PRIME CONTRACTOR PERFORMANCE REQUIREMENTS APPLICABLE TO JOINT
VENTURES

H.13.1 If a certified joint venture is selected as a prime contractor and is granted a price reduction
pursuant to the Act or is selected through a set-aside program under the Act, the certified
business enterprise partner of the joint venture shall perform at least 50% of the contracting
effort, excluding the cost of materials, goods, and supplies, with its own organization and
resources and, if the joint venture subcontracts, at least 35% of the subcontracted effort,
excluding the cost of materials, goods and supplies, shall be with certified business
enterprises.

H.13.2 If the total of the contracting effort, excluding the cost of materials, goods, and supplies,
proposed to be performed by the certified business enterprise is less than the amount
required by the preceding paragraph, then the certified business enterprise shall not be
eligible to receive preference points or a price reduction for a period of not less than two
years.

PERFORMANCE REQUIREMENT FOR CONTRACTS OF $1 MILLION OR LESS

If this is a construction contract of $1 million or less for which a certified business enterprise is
selected as prime contractor and is granted a price reduction pursuant to the Act or is selected
through a set-aside program under the Act, the certified business enterprise prime contractor shall
perform at least 50% of the on-site work with its own work force.

SUBCONTRACTING PLAN

If the prime contractor is required by law to subcontract under this contract, it must subcontract at
least 35% of the dollar volume of this contract in accordance with the provisions of section H.11.
The prime contractor responding to this solicitation which is required to subcontract shall be
required to submit with its offer, a notarized statement detailing its subcontracting plan. Offers
responding to this RFP shall be deemed nonresponsive and shall be rejected if the Offeror is
required to subcontract in accordance with the provisions of Section H.11, but fails to submit a
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H.16

subcontracting plan with its offer. Once the plan is approved by the CO, changes to the plan will
only occur with the prior written approval of the CO and the Director of DSLBD. Each
subcontracting plan shall include the following:

H.15.1 A description of the goods and services to be provided by SBEs or, if insufficient qualified
SBEs are available, by any certified business enterprises;

H.15.2 Statements of the dollar value of the offer that pertains to the subcontracts to be performed
by the SBEs or, if insufficient qualified SBEs are available, by any certified business
enterprises;

H.15.3 The names and addresses of all proposed subcontractors who are SBEs or, if insufficient
SBEs are available, who are certified business enterprises;

H.15.4 The name of the individual employed by the prime contractor who will administer the
subcontracting plan, and a description of the duties of the individual;

H.15.5 A description of the efforts the prime contractor will make to ensure that SBEs, or, if
insufficient SBEs are available, that certified business enterprises will have an equitable
opportunity to compete for subcontracts;

H.15.6 In all subcontracts that offer further subcontracting opportunities, assurances that the prime
contractor will include a statement, approved by the contracting officer, that the
subcontractor will adopt a subcontracting plan similar to the subcontracting plan required
by the contract;

H.15.7 Assurances that the prime contractor will cooperate in any studies or surveys that may be
required by the Contracting Officer, and submit periodic reports, as requested by the
Contracting Officer, to allow the District to determine the extent of compliance by the
prime contractor with the subcontracting plan;

H.15.8 A list of the type of records the prime contractor will maintain to demonstrate procedures
adopted to comply with the requirements set forth in the subcontracting plan, and
assurances that the prime contractor will make such records available for review upon the
District’s request; and

H.15.9 A description of the prime contractor’s recent effort to locate SBEs or, if insufficient SBEs
are available, certified business enterprises and to award subcontracts to them.

COMPLIANCE REPORTS

By the 21% of every month following the execution of the contract, the prime contractor shall
submit to the Contracting Officer and the Director of DSLBD a compliance report detailing the
contractor’s compliance, for the preceding month, with the subcontracting requirements of the
contract. The monthly compliance report shall include the following information:

H.16.1 The dollar amount of the contract or procurement;

Page 48



EARTHQUAKE INITIATIVES PHASE | ?DGS SOLICITATION NO. DCAM-12-CS-0137

H.17

H.18

H.16.2 A brief description of the goods procured or the services contracted for;

H.16.3 The name and address of the business enterprise from which the goods were procured or
services contracted;

H.16.4 Whether the subcontractors to the contract are currently certified business enterprises;

H.16.5 The dollar percentage of the contract or procurement awarded to SBEs, or if insufficient
SBEs, to other certified business enterprises;

H.16.6 A description of the activities the contractor engaged in, in order to achieve the
subcontracting requirements set forth in H.2, H.12 and H.13 and its approved
Subcontracting Plan; and

H.16.7 A description of any changes to the activities the contractor intends to make by the next
month to achieve the requirements set forth in H.2, H.12 and H.13 and its approved
Subcontracting Plan.

ENFORCEMENT AND PENALTIES FOR BREACH OF SUBCONTRACTING PLAN

H.17.1 If during the performance of this contract, the contractor fails to comply with its approved
subcontracting plan and the Contracting Officer determines the contractor’s failure to be a
material breach of the contract; the Contracting Officer shall have cause to terminate the
contract under the default clause of the Standard Contract Provisions.

H.17.2 There shall be a rebuttable presumption that a contractor willfully breached its approved
subcontracting plan if the contractor (i) fails to submit any required monitoring or
compliance report; or (ii) submits a monitoring or compliance report with the intent to
defraud.

H.17.3 For the willful breach by a contractor of a subcontracting plan for utilization of certified
business enterprises in the performance of a contract, the contractor shall be subject to the
imposition of penalties, including monetary fines of $15,000 or 5% of the total amount of
the work that the contractor was to subcontract to certified business enterprises,
whichever is greater, for each such breach.

PROJECT PROGRESS/COORDINATION MEETINGS

The contractor shall perform the following activities:

H.18.1 General: Prepare and distribute to each subcontracting entity performing work at the
project site, a written memorandum of instructions on required coordination activities,
including required notices, reports and attendance at meetings. Prepare similar
memorandum for contractors performing work where interfacing of work is required.

H.18.2 Weekly Progress Meetings: In addition to specific pre-installation and coordination
meetings for each element of work, hold weekly progress meetings at regularly scheduled
times which are convenient for everyone involved. Conduct meetings in a manner which
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H.19

will resolve any project problems, both present and anticipated. Record the meeting
minutes and distribute copies, via PROLOG and e-mail in electronic PDF format to all
persons in attendance and to others affected by decisions or actions resulting from each
meeting. The meeting minutes shall be distributed in five (5) business days from the
conclusion of the meeting and all corrections shall be made and the minutes re-distributed
before the next meeting convenes.

H.18.3 Contractor shall arrange project planning meeting with all stakeholders identified by
COTR within five (5) calendar days after Notice to Proceed (NTP)

H.18.4 Unscheduled meetings: The COTR may, at any time with reasonable advance notice to
Contractor, require an unscheduled meeting.

DIVERSION, REASSIGNMENT AND REPLACEMENT OF KEY PERSONNEL

The key personnel specified in the contract are considered to be essential to the work being
performed hereunder. Prior to diverting any of the specified key personnel for any reason, the
Contractor shall notify the CO at least thirty (30) calendar days in advance and shall submit
justification, including proposed substitutions, in sufficient detail to permit evaluation of the
impact upon the contract. The Contractor shall obtain written approval of the CO for any
proposed substitution of key personnel.
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SECTIONI: CONTRACT CLAUSES

APPLICABILITY OF STANDARD CONTRACT PROVISIONS

The Standard Contract Provisions for Use with Specifications for District of Columbia
Construction Projects Revised March 2011 is incorporated herein as Attachment J.2, with the same
force and effect as if given in full text.

DEPARTMENT OF LABOR WAGE DETERMINATION

1.2.1 Davis Bacon Wage Rates are applicable. The current prevailing wage determination is
Department of Labor Current General Decision Number: DC120002, dated 04/06/2012
DC2 is incorporated herein as Attachment J.3.

1.2.2  In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 | (3) (IV), if the
intent to award letter is not issued within ninety (90) days of offer opening, all intervening
modifications (or new wage decision) are made a part of this contract. The Contractor will
be reimbursed this added labor cost.

CONFLICT OF INTEREST

1.3.1 No official or employee of the District of Columbia or the Federal Government who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of this contract shall, prior to the completion of the project, voluntarily
acquire any personal interest, direct or indirect, in the contract or proposed contract. (DC
Procurement Practices Act of 1985, D.C. Law 6-85, D.C. Official Code Section 2-310.01,
and Chapter 18 of the DC Personnel Regulations).

1.3.2 The Contractor represents and covenants that it presently has no interest and shall not
acquire any interest, direct or indirect, which would conflict in any manner or degree with
the performance of its services hereunder. The Contractor further covenants not to employ
any person having such known interests in the performance of the contract.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-
85 dated June 10, 1985 the forms for completion of the Equal Employment Opportunity
Information Report shall be completed and incorporated with the offer. The forms can be found at
www.ocp.dc.gov under solicitation attachments. An award cannot be made to any Offeror who
has not satisfied the equal employment requirements as set forth by the Department of Small and
Local Business Development.
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1.5 INSURANCE

1.5.1

1.5.2

1.5.3

1.5.4

1.5.5

General Requirements. The Contractor shall procure and maintain, during the entire period
of performance under this contract, the types of insurance specified below. The Contractor
shall submit a Certificate of Insurance to the Contracting Officer giving evidence of the
required coverage either before or after contract award but before work commences. All
insurance shall be written with financially responsible companies authorized to do business
in the District of Columbia or in the jurisdiction where the work is to be performed; have
either an A.M. Best Company rating of A-VIII or higher, a Standard & Poor’s rating of AA
or higher or a Moody’s rating of Aa2 or higher. The Contractor shall require all
subcontractors to carry the same insurance required herein or the Contractor may, at its
option, provide coverage for any or all subcontractors, and if so, the evidence of insurance
submitted shall so stipulate. All policies (excluding Workers’ Compensation and
Professional Liability, if applicable) shall name the District as an additional insures with
respect to work or services performed under the Contract. All policies shall provide that
the insurance coverage provided hereunder will be primary and noncontributory with any
other applicable insurance. All policies shall contain a waiver of subrogation in favor of
the District of Columbia. In no event shall work be performed until the required
Certificates of Insurance signed by an authorized representative of the insurer(s) has been
furnished. All policies shall provide that the Contracting Officer shall be given thirty (30)
days prior written notice via certified mail in the event coverage is substantially changed,
cancelled or not renewed.

Certificate of Insurance Requirement. The policy description on the Certificate of
Insurance form shall include the District as an additional insured and a waiver of
subrogation in favor of the District.

Commercial General Liability Insurance. The Contractor shall provide evidence
satisfactory to the Contracting Officer with respect to the services performed that it carries
$2,000,000 per occurrence limits; $4,000,000 per aggregate; Bodily Injury and Property
Damage including, but not limited to: premises-operations; broad form property damage;
Products and Completed Operations: Personal and Advertising Injury; contractual liability
and independent contractors. The policy coverage shall include the District of Columbia as
an additional insured, shall be primary and non-contributory with any other insurance
maintained by the District of Columbia, and shall contain a waiver of subrogation. The
Contractor shall maintain Completed Operations coverage for five (5) years following final
acceptance of the work performed under this contract.

Automobile Liability Insurance. The Contractor shall provide automobile liability
insurance to cover all owned, hired or non-owned motor vehicles used in conjunction with
the performance of the contract. The policy shall provide a $1,000,000 per occurrence
combined single limit for bodily injury and property damage. The policy coverage shall be
primary and non-contributory and shall include the District of Columbia as an additional
insured.

Workers” Compensation Insurance. The Contractor shall provide Workers” Compensation
insurance in accordance with the statutory mandates of the District of Columbia or the
jurisdiction in which the contract is performed.
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1.5.6

1.5.6

1.5.7

1.5.8

1.5.9

1.5.10

1.5.11

1.5.12

Employers’ Liability Insurance. The Contractor shall provide employers’ liability
insurance as follows: $500,000 per accident for injury; $500,000 per employee for
disease; and $5000, 000 for policy disease limit.

Umbrella or Excess Liability Insurance. The Contractor shall provide umbrella or excess
liability insurance as follows: $5,000,000 per occurrence, with the District of Columbia as
additional insured.

Builder’s Risk Insurance. The Contractor shall provide a Builder’s Risk policy equal to
the replacement cost value of the completed building or other structure including the
building supplies and materials to cover damage to existing facilities at the site. The
policy shall cover property while located at the project site, at temporary locations, or in
transit; deductibles will be the sole responsibility of the contractor; and shall name the
District of Columbia as loss payee/mortgagee, as its interests may appear. The policy shall
not exclude equipment breakdown, windstorm, flood, water damage other than flood, or
damage due to drain/sewage backup. A waiver of subrogation in favor of the District of
Columbia shall be included. (This policy is not required for contracts involving demolition

only.)

Pollution Liability Insurance. The Contractor shall provide a policy to cover costs
associated with pollution incidents including, but not limited to, mold, asbestos or lead
removal. The policy shall provide a minimum of $2,000,000 in coverage per occurrence.

Crime Insurance. The Contractor shall provide a policy to cover costs associated with the
criminal activities of its employees including, but not limited to, robbery, burglary,
larceny, forgery, or embezzlement. The policy shall provide a limit of $100,000 per
occurrence for each wrongful act and $2,000,000 per aggregate for each wrongful act.

Duration. Except as provided in 1.5.6, the Contractor shall carry all required insurance
until all contract work is accepted by the District. Each insurance policy shall contain a
binding endorsement that: The insurer agrees that the Contracting Officer shall be given
thirty (30) days prior written notice via certified mail in the event coverage is substantially
changed, cancelled of not renewed.

Contractor’s Property. Contractor and subcontractors are solely responsible for any loss or
damage to their personal property, including but not limited to owned and leased
equipment, whether such equipment is located at a project site or “in transit”. This includes
Contractor tools and equipment, scaffolding and temporary structures, and rented
machinery, storage sheds or trailers placed on the project site.

Measure of Payment. The District shall not make any separate measure or payment for the
cost of insurance and bonds. The Contractor shall include all of the costs of insurance and
bonds in the contract price.

Notification. The Contractor shall immediately provide the Contracting Officer with
written notice in the event that its insurance coverage has or will be substantially changed,
canceled or not renewed, and provide an updated certificate of insurance to the Contracting
Officer.
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1.6

1.5.13 Certificates of Insurance. The Contractor shall submit certificates of insurance giving
evidence of the required coverage as specified in this Insurance Section prior to
commencing work. Evidence of insurance shall be submitted to:

Diane Wooden

Manager of Construction Services
Department of General Services (DGS)
2000 14" Street, N.W. — 5" Floor
Washington, D.C. 20009

Telephone: 202-671-2405
E-mail:Diane.Wooden@dc.gov

CONTRACTS IN EXCESS OF $1 MILLION

Any contract in excess of $1,000,000.00 shall not be binding or give rise or any claim or demand
against the District until approved by the Council of the District of Columbia, and signed by the
Co.

DISPUTES (Delete Article 7, Disputes, of the General Provisions, of the Standard Contract
Provisions for use with Specifications for District of Columbia Government Construction
Contracts, Revised March 2011 and substitute the following Article 1.7, Disputes) (Interim PPRA
Version, July 2011)

1.7.1  All disputes arising under or relating to this contract shall be resolved as provided herein.
1.7.2 Claims by a Contractor against the District.

Claim, as used in paragraph 1.7.2 of this clause, means a written assertion by the
Contractor seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating to
this contract. A claim arising under a contract, unlike a claim relating to that contract, is a
claim that can be resolved under a contract clause that provides for the relief sought by the
claimant.

1.7.2.1  All claims by a Contractor against the District arising under or relating to a contract
shall be in writing and shall be submitted to the CO for a decision. The Contractor’s

claim shall contain at least the following:

1.7.2.1.1 A description of the claim and the amount in dispute;
1.7.2.1.2  Data or other information in support of the claim;

1.7.2.1.3 A brief description of the Contractor’s efforts to resolve the dispute
prior to filing the claim; and

1.7.2.1.4 The Contractor’s request for relief or other action by the CO.

1.7.2.2 The CO may meet with the Contractor in a further attempt to resolve the claim by
agreement.
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1.7.2.3 The CO shall issue a decision on any claim within 120 calendar days after receipt
of the claim. Whenever possible, the CO shall take into account factors such as
the size and complexity of the claim and the adequacy of the information in
support of the claim provided by the Contractor.

1.7.2.4

1.7.2.5

1.7.2.6

The CO’s written decision shall do the following:

1.7.2.4.1
1.7.2.4.2
1.7.2.4.3
1.7.2.4.4

1.7.2.4.5

1.7.2.4.6

1.7.2.4.7

Provide a description of the claim or dispute;
Refer to the pertinent contract terms;
State the factual areas of agreement and disagreement.

State the reasons for the decision, including any specific findings of
fact, although specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;

If all or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made, or
other relief to be granted;

Indicate that the written document 1is the CO’s final
decision; and

Inform the Contractor of the right to seek further redress by
appealing the decision to the Contract Appeals Board.

Failure by the CO to issue a decision on a contract claim within 120 days of receipt
of the claim will be deemed to be a denial of the claim, and will authorize the
commencement of an appeal to the Contract Appeals Board as provided by D.C.
Official Code 8§ 2-360.04.

1.7.25.1

1.7.2.5.2

If a Contractor is unable to support any part of his or her claim and it is
determined that the inability is attributable to a material
misrepresentation of fact or fraud on the part of the Contractor, the
Contractor shall be liable to the District for an amount equal to the
unsupported part of the claim in addition to all costs to the District
attributable to the cost of reviewing that part of the Contractor’s claim.

Liability under Paragraph 1.7.2.5.1 shall be determined within six (6)
years of the commission of the misrepresentation of fact or fraud.

Pending final decision of an appeal, action, or final settlement, the Contractor
shall proceed diligently with performance of the contract in accordance with the
decision of the CO.

1.7.3 Claims by the District against a Contractor:

1.7.3.1 Claim as used in paragraph 1.7.3 of this clause, means a written demand or written

assertion by the District seeking, as a matter of right, the payment of money in a
sum certain, the adjustment of contract terms, or other relief arising under or
relating to this contract. A claim arising under a contract, unlike a claim relating
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to that contract, is a claim that can be resolved under a contract clause that provides
for the relief sought by the claimant.

1.7.3.2 The CO shall decide all claims by the District against a contractor
arising under or relating to a contract.

1.7.3.3

1.7.3.4

1.7.3.5

1.7.3.6

1.7.3.2.1 The CO shall send written notice of the claim to the Contractor. The
CO’s written decision shall do the following:

.7.3.2.11

1.7.3.2.1.2

1.7.3.2.1.3

1.7.3.2.14

1.7.3.2.15

1.7.3.2.1.6

1.7.3.2.1.7

Provide a description of the claim or dispute;
Refer to the pertinent contract terms;
State the factual areas of agreement and disagreement;

State the reasons for the decision, including any specific
findings of fact, although specific findings of fact are not
required and, if made, shall not be binding in any subsequent
proceeding;

If all or any part of the claim is determined to be valid,
determine the amount of monetary settlement, the contract
adjustment to be made, or other relief to be granted;

Indicate that the written document is the CO’s final
decision; and

Inform the Contractor of the right to seek further redress by
appealing the decision to the Contract Appeals Board.

The CO shall support the decision by reasons and shall inform the Contractor of its
rights as provided herein.

Before or after issuing the decision, the CO may meet with the Contractor to
attempt to resolve the claim by agreement.

The authority contained in this clause 1.7.3 shall not apply to a claim or dispute for
penalties or forfeitures prescribed by statute or regulation which another District
agency is specifically authorized to administer, settle, or determine.

This clause shall not authorize the CO to settle, compromise, pay, or otherwise
adjust any claim involving fraud.

I.7.4  Decisions of the CO shall be final and not subject to review unless the Contractor timely
commences an administrative appeal for review of the decision, by filing a complaint with
the Contract Appeals Board, as authorized by D.C. Official Code § 2-360.04

1.7.5

Pending final decision of an appeal, action, or final settlement, the Contractor shall
proceed diligently with performance of the contract in accordance with the
decision of the CO.
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1.10

1.11

1.12

CONFIDENTIALITY OF INFORMATION

The Contractor shall keep all the information obtained relating to any employee or customer of the
District in absolute confidence, and shall not use it in connection with any other matters, or
disclose it to any other person, firm, or corporation, in accordance with the District and Federal
laws governing the confidentiality of records.

TIME

Time or performance period, if stated in number of days, shall mean calendar days which includes
Saturdays, Sundays, and holidays, unless stated otherwise therein.

OTHER CONTRACTORS

The Contractor shall not commit or permit any act that will interfere with the performance of work
by another District Contractor or by any District employee.

ORDER OF PRECEDENCE

A conflict in language shall be resolved by giving precedence to the document in the highest order
of priority that contains language addressing the issue in question. The following documents are
incorporated into the contract by reference and made a part of the contract in the following order of
precedence:

(1) An applicable Court Order, if any

(2) Contract document

(3) Standard Contract Provisions

(4) Contract attachments other than the Standard Contract Provisions
(5) RFP, as amended

(6) BAFOs (in order of most recent to earliest)

(7) Proposal

AUDITS, RECORDS, AND RECORD RETENTION

1.12.1 At any time or times before final payment and three (3) years thereafter, the CO may have
the Contractor’s invoices or vouchers and statements of cost audited. Any payment may be
reduced by amounts found by the CO not to constitute allowable costs as adjusted for prior
overpayment or underpayment. In the event that all payments have been made to the
Contractor by the District Government and an overpayment is found, the Contractor shall
reimburse the District for said overpayment within thirty (30) days after written
notification.

1.12.2 The Contractor shall establish and maintain books, records and documents (including
electronic storage media) in accordance with generally accepted accounting principles and
practices which sufficiently and properly reflect all revenues and expenditures of funds
provided by the District under the contract that results from this solicitation.
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1.13

1.14

1.12.3 The Contractor shall retain all records, financial records, supporting documents, statistical
records, and any other documents (including electronic storage media) pertinent to the
contract for a period of five (5) years after termination of the contract, or if an audit has
been initiated and audit findings have not been resolved at the end of five (5) years, the
records shall be retained until resolution of the audit findings or any litigation which may
be based on the terms of the contract.

1.12.4 The Contractor shall assure that these records shall be subject at all reasonable times to
inspection, review, or audit by Federal, District, or other personnel duly authorized by the
Co.

1.12.5 Persons duly authorized by the CO shall have full access to and the right to examine any of
the Contractor’s contract and related records and documents, regardless of the form in
which kept, at all reasonable times for as long as records are retained.

1.12.6 The Contractor shall include these aforementioned audit and record keeping requirements
in all approved subcontracts and assignments.

1.12.7 In the event of a conflict between Article 28 of the General Provisions of the Standard
Contract Provisions for Construction Projects, Revised march 2011, and the provision of
this clause, the Standard Contract Provisions shall prevail.

PUBLICITY

The Contractor shall at all times obtain the prior written approval from the CO before the
Contractor, any of its officers, agents, employees or subcontractor, either during or after expiration
or termination of the contract, make any statement, or issue any material, for publication through
any medium of communication, bearing on the work performed or data collected under this
contract.

FREEDOM OF INFORMATION ACT

The District of Columbia Freedom of Information Act, at D.C. Official Code 8§ 2-532 (a-3),
requires the District to make available for inspection and copying any record produced or collected
pursuant to a District contract with a private Contractor to perform a public function, to the same
extent as if the record were maintained by the agency on whose behalf the contract is made. If the
Contractor receives a request for such information, the Contractor shall immediately send the
request to the COTR designated in subsection G.8 who will provide the request to the FOIA
Officer for the agency with programmatic responsibility in accordance with the D.C. Freedom of
Information Act. If the agency with programmatic responsibility receives a request for a record
maintained by the Contractor pursuant to the contract, the COTR will forward a copy to the
Contractor. In either event, the Contractor is required by law to provide all responsive records to
the COTR within the timeframe designated by the COTR. The FOIA Officer for the agency with
programmatic responsibility will determine the reliability of the records. The District will
reimburse the Contractor for the costs of searching and copying the records in accordance with
D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.
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.15 AMERICANS WITH DISABILITIES ACT OF 1990 (ADA)

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with the ADA. The ADA makes it unlawful to discriminate in employment against a qualified
individual with a disability. See 42 U.S.C. 12101 et sea.

.17 SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with Section 504 of the Rehabilitation Act of 1973, as amended. This Act prohibits discrimination
against disabled people in federally funded program and activities. See 29 U.S.C. 794 et seq.

.18 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS

1.18.1 Environmentally Preferable Products Goals

1.18.1.1 The District is seeking contractors to provide environmentally preferable and
effective paint products that support the District’s environmentally preferable
purchasing (EPP) contracting initiative.

1.18.1.2Environmentally preferable products are products and services that have a lesser or
reduced effect on human health and the environment when compared with
competing products or services that serve the same purpose. This comparison
considers the life cycle of the product from raw material acquisition, production,
manufacturing, packaging, distribution, re-use, operation, maintenance and
disposal.

1.18.2 PAINT ENVIRONMENTAL REQUIREMENTS

1.18.2.1 The requirements and restrictions contained in this clause shall apply to all
architectural and anti-corrosive paints used during the course of this contract.

1.18.2.2Due to the documented health risks associated with high Volatile Organic
Compound (VOCs) levels, the Contractor shall use only paint and paint products
that do not exceed the maximum allowable VOC content in the table below for

each type of paint:
Product Type Type of Paint VOCs (grams/liter)  VOCs (pounds/gallon)
Category | Interior
Architectural
a. Flat 50 g/l 0.42 Ib/gal
b. Non-Flat 150 g/l 1.25 Ib/gal
Category Il Exterior
Architectural
a. Flat 100 g/l 0.83 Ib/gal
b. Non-Flat 200 g/l 1.66 Ib/gal
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Category Il Anticorrosive
a. Flat 250 g/l 2.1 Ib/gal
b. Semi-Gloss 250 g/l 2.1 Ib/gal
c. Gloss 250 g/l 2.1 Ib/gal

1.18.3 PROHIBITED PAINT COMPONENTS

1.18.3.1 Paints often contain inorganic and organo-metallic components used as
preservatives, additives and pigments. The following is a list of organic
compounds and components prohibited under this contract:

1,1,1 Trichloroethane Formaldehyde

1,2 Dichlorobenzene Hexavalent chromium
Acrolein Isophorone
Acrylonitrile Lead

Antimony Mercury

Benzene Methylene chloride
Butyl benzyl phthalate Methyl ethyl ketone
Cadmium Mehtyl isobutyl ketone
Di (2-ethylhexyl) phthalate Naphthalene

Dimethyl phthalate Toluene (Methylbenzene)
Di-n-butyl phthalate Vinyl Chloride
Ethylbenzene

1.18.4 PACKAGING

1.18.4.1 Paint cans and their components shall not be fabricated with lead.

1.18.5 PRODUCT SAFETY

1.18.5.1 A contractor shall be responsible for:

(a) Any damage to personnel, buildings, furniture or equipment directly traceable
to their use of prohibited paint.

(b) Evacuating and warning individuals that might be affected by any spills or
leakages directly traceable to their use of prohibited paint.

(c) Any spills or leaks that occur during the use or transportation of their products.

(d) Paying the cleanup cost for any spills or leaks that occur while they are
unloading, transporting or otherwise using their products.
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.19 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS

1.19.1 Environmentally Preferable Products Goals

1.19.1.1The District is seeking contractors to provide environmentally preferable and
effective solvent products that support the District’s environmentally preferable
purchasing (EPP) contracting initiative.

1.19.1.2Environmentally preferable products are products and services that have a lesser or
reduced effect on human health and the environment when compared with
competing products or services that serve the same purpose. This comparison
considers the life cycle of the product from raw material acquisition, production,
manufacturing, packaging, distribution, re-use, operation, maintenance and
disposal.

1.19.2 Environmentally Preferable Solvent Products

1.19.2.1Solvents are fluids or a mixture of fluids capable of dissolving substances to
produce compositions for industrial value.

1.19.2.2Solvent products subject to the requirements of this clause include, but are not
limited to, the following classes:

(@) Alcohols. Alcohols are solvents that dissolve substances such as shellacs,
vinyls, acrylics, epoxies and silicones.

(b) Aliphatic Hydrocarbons. Aliphatic hydrocarbons are solvents often found in
coatings and insecticides. Commonly used as degreasers and  solvents for
acrylics and epoxies. Common aliphatics include mineral spirits, paint thinner,
petroleum distillates, VM&P Naphtha, kerosene, gasoline and heptane (all of
which are extremely flammable).

(b) Aromatic Hydrocarbons. Aromatic hydrocarbons are substances used in
printing, fiberglass-reinforced products, glues and veneers. Common aromatics
include toluene (toluol), xylene (xylol), coal-tar naphtha, styrene and benzene.

(c) Chlorinated Hydrocarbons. Chlorinated hydrocarbons are commonly used
degreasers, dry cleaning agents, rubber solvents and paint strippers found in
coatings, resins and tars. Common chemicals in this class include
perchloroethylene, methylene chloride, carbon tetrachloride, methyl chloroform
and trichloroethylene.

(d) Glycols. Glycols, which are water-soluble solvents used as lubricants, are found
in cosmetics, coatings, resins and dyes. Glycol ethers include butyl cellusolve
(2-butoxyethanol), cellusolve (2- ethoxyethanol), methyl cellusolve (2-
methoxyethanol), and cellusolve acetate (2-ethoxyethyl acetate). Most common
glycol ethers are combustible.
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(e) Esters. Esters have differing chemical properties depending on their use
including methyl formate, ethyl acetate, isopropyl acetate, methyl acetate,
secamylacetate, and isoamyl acetate (banana oil).

(F) Ethers. Ethers are ingredients in dyes, resins, waxes, cellulose nitrate and
fuels, including ethyl ether, tetrahydrofuran, dioxane and isopropyl ether.

(g) Ketones. Ketones are solvents for dyes, resin and waxes that are used to
anufacture plastics, synthetic fibers, explosives, cosmetics and medicines.
Some examples of ketones include acetone, methyl ethyl ketone, cyclohexanon
and isophorone.

(i) Other Solvents.  Other types of solvents include Freon, turpentine,
dimethylformamide and carbon disulfide.

1.19.3 SOLVENT ENVIRONMENTAL REQUIREMENTS - THE CONTRACTOR
SHALL AVOID THE FOLLOWING HAZARDS WHEN USING SOLVENT
PRODUCTS DURING THE PERFORMANCE OF THIS CONTRACT

1.19.3.1 Health Hazards

(@) Bodily Contact - The Contractor shall not use solvent products that irritate or
harm the skin, eyes, nose and throat from direct contact with the solvents;

(b) Inhalation — The Contractor shall not use solvent products that when inhaled
causes headaches, nausea, vomiting and dizziness from contact with the
solvents; and,

(d) Ingestion — The Contractor shall not use solvent products that if ingested or
exposed to for a period of time cause damage to the brain, liver, kidney,
respiratory system and nervous systems.

1.19.3.2Physical Hazards

(a) Flammable materials are substances that will easily ignite burn and serve as
fuel for a fire. The flash point is the lowest temperature at which a liquid gives
off enough vapors which, when mixed with air, can be easily ignited by a spark.
The lower the flash point, the greater the risk of fire or explosion.

(b) The Contractor shall not use solvent products that are a potential fire hazard or
have a low flash point. A solvent is flammable and a serious fire hazard if its
flash point is below 37.8C (100F).

1.19.4 Prohibited Solvents

1.19.4.1The following solvent products are recognized by the National Institute for
Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting solvents
or as reproductive hazards in the workplace and shall not be used:

Benzene Carbon tetrachloride
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1.20

1.19.5

1.19.6

Trichloroethylene 1,1,2,2-tetrachloroethane
2-methoxyethanol 2-ethoxyethanol
Methyl chloride Trichlorotrifluoroethane

Chlorinated Fluorocarbon Compounds
Packaging Reduced/Recyclable

1.19.5.1 If possible, the Contractor shall use products that are in reusable, refillable, or
recyclable containers or are otherwise made from recycled content products.

1.19.5.2No products shall be delivered in aerosol cans.

1.19.5.3 All products must be available in non-aerosol containers such as ready-to-use
pump action sprays, air-charged refillable containers, or spray bottles.

Product Safety
1.19.6.1 The Contractor shall be responsible for:

(@) Any damage to personnel, buildings, furniture or equipment directly
traceable to their use or transportation of prohibited products.

(b) Any spills or leaks that occur during the use or transportation of their
products.

(c) Evacuating and warning individuals that might be affected by any spills or
leaks that occur when their products are being used or transported.

(d) Paying the cleanup cost for any spills or leaks that occur while they are
using or transporting their products.

WAY TO WORK AMENDMENT ACT OF 2006

1.20.1 Except as described in 1.20.8 below, the Contractor shall comply with Title I of the Way

1.20.2

1.20.3

1.20.4

to Work Amendment Act of 2006, effective June 9, 2006, (D.C. Law 16-118, D.C. official
Code 82-220.01 et seq.) (“Living Wage Act of 2006”) for contracts for services in the
amount of $100,000 or more in a 12-month period.

The Contractor shall pay its employees and subcontractors who perform services under the
contract no less than the current living wage published on the OCP website at
www.ocp.dc.gov.

The Contractor shall include in any subcontract for $15,000 or more a provision requiring
the subcontractor to pay its employees who perform services under the contract no less
than the current living wage rate.

The Department of Employment Services may adjust the living wage annually and the
OCP will publish the current living wage rate on its web site at www.ocp.dc.gov.
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1.20.5

1.20.6

1.20.7

1.20.8

The Contractor shall provide a copy of the Fact Sheet attached as J.4 to each employee and
subcontractor who performs services under the contract. The Contractor shall also post the
Notice attached as J.4 in a conspicuous place in its place of business. The Contractor shall
include in any subcontract for $15,000 or more a provision requiring the subcontractor to
post the Notice in a conspicuous place in its place of business.

The Contractor shall maintain its payroll records under the contract in the regular course of
business for a period of at least three (3) years from the payroll date, and shall include this
requirement in its subcontracts for $15,000 or more under the contract.

The payment of wages required under the Living Wage Act of 2006 shall be consistent
with and subject to the provisions of D.C. Official Code §32-1301 et seq.

The requirements of the Living Wage Act of 2006 do not apply to:

(1) Contracts or other agreements that are subject to higher wage level determinations
required by federal law;

(2) Existing and future collective bargaining agreements, provided, that the future
collective bargaining agreement results in the employee being paid no less than the
established living wage;

(3) Contracts for electricity, telephone, water, sewer or other services provided by a
regulated utility;

(4) Contracts for services needed immediately to prevent or respond to a disaster or
eminent threat to public health or safety declared by the Mayor;

(5) Contracts or other agreements that provide trainees with additional services including,
but not limited to, case management and job readiness services; provided that the
trainees do not replace employees subject to the Living Wage Act of 2006;

(6) An employee under 22 years of age employed during a school vacation period, or
enrolled as a full-time student, as defined by the respective institution, who is in high
school or at an accredited institution of higher education and who works less than 25
hours per week; provided that he or she does not replace employees subject to the
Living Wage Act of 2006;

(7) Tenants or retail establishments that occupy property constructed or improved by
receipt of government assistance from the District of Columbia; provided, that the
tenant or retail establishment did not receive direct government assistance from the
District;

(8) Employees of nonprofit organizations that employ not more than 50 individuals and
qualify for taxation exemption pursuant to section 501(c)(3) of the Internal Revenue
Code of 1954, approved August 16, 1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3);
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1.21

(9) Medicaid provider agreements for direct care services to Medicaid recipients,
provided, that the direct care service is not provided through a home care agency, a
community residence facility, or a group home for mentally retarded persons as those
terms are defined in section 2 of the Health-Care and Community Residence Facility,
Hospice, and Home Care Licensure Act of 1983, effective February 24, 1984 (D.C.
Law 5-48; D.C. Official Code § 44-501); and

(10) Contracts or other agreements between managed care organizations and the Health
Care Safety Net Administration or the Medicaid Assistance Administration to provide
health services.

1.20.9 The Mayor may exempt a contractor from the requirements of the Living Wage Act of

2006, subject to the approval of Council, in accordance with the provisions of Section 109
of the Living Wage Act of 2006.

GOVERNING LAW

This contract, and any disputes arising out of or related to this contract, shall be governed by, and
construed in accordance with, the laws of the District of Columbia.
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Attachments J.1 is physically attached and can be found along with this Solicitation on the DGS website.
Attachments J.5, J.7, J.8, and J.9 are not physically attached to this Solicitation, but are incorporated by
reference and are listed with a link to the location where they may be found. Offerors shall fill out all

SECTION J: ATTACHMENTS

required forms in their entirety. For Incorporation and Order of Precedence see Section 1.12

Attachment
Document
Number
Appendix A, Detailed Scopes of Work titled “District of Columbia
J.1 Department of General Services 2012 Earthquake Initiative Facility
Assessment” dated February 15, 2012 developed by Bell Architects
3.2 Government of the District of Columbia Standard Contract Provisions For Use With
' Specifications for District of Columbia Construction Projects Revised March 2011
J. 3 U.S. Department of Labor General Decision Number: DC120002 dated 04/06/2012
34 Way to Work Amendment Act of 2006 - Living Wage Notice and Fact Sheet
' available at www.ocp.dc.govV click on “Solicitation Attachments”
J.5 Construction Contractor’s Performance Evaluation Guidelines & Forms
16 Tax Certification Affidavit, available at www.ocp.dc.gov click on “Solicitation
: Attachments”
First Source Employment Agreement, available at www.does.dc.gov click on “First
J.7 v i »
Source” and then on “First Source Employment Agreement Form
Office of Local Business Development Equal Employment Opportunity Information
J.8 Report and Mayor’s Order 85-85, available at www.ocp.dc.gov click on
“Solicitation Attachments”
J.9 Disclosure Statement
J.10 Offeror's Proposal Submission Letter
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K.l

K.2

K.3

K.4

K.5

K.6

K.7

K.8

SECTION K: CERTIFICATIONS, REPRESENTATIONS AND OTHER
STATEMENTS OF OFFERORS

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction

Certification of Independent Price Determination

Payment to Subcontractor and Suppliers Certification

Subcontracting Plan

Offer Bond

Employment Agreement

Certification under “Buy American Act” (applicable to purchase of material and equipment)

Certification as to Type of Business Organization
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K.l
CERTIFICATION REGARDING DEBARMENT

SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

, being duly sworn (or

(President or Authorized Official of Offeror)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or
state agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of
Offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Official

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986
(Public Law 99-509, 31 U.S.C. 3801-3812).

Subscribed and sworn before me this _day

At

City and State

Notary Seal Notary Public
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K.2

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

A. Each signature of the Offeror is considered to be a certification by the signatory that:

€)) The prices in this Offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any Offeror
or competitor relating to:

Q) those prices
(i) the intention to submit a Offer, or
(iii)  the methods or factors used to calculate the prices in the Offer;

(b)  The prices in this Contract have not been and will not be knowingly disclosed by the
Offeror, directly, to any other Offeror or competitor before Contract opening unless
otherwise required by law; and

(c) No attempt has been made or will be made by the Offeror to induce any other concern
to submit or not to submit a Offer for the purpose of restricting competition.

B. Each signature on the offer is considered to be a certification by the signatory that the
signatory;

@ Is the person in the Offeror’s organization responsible for determining the prices being
offered in this Offer, and that the signatory has not participated and will not participate in
any action contrary to subparagraphs A(a) through A(c) above; or
Q) Has been authorized, in writing, to act as agent for the following principals in

certifying that those principals have not participated, and will not participate in
any action contrary to subparagraphs A(a) through A(c) above:

(insert full name of person(s) in the organization responsible for determining the prices

offered in this Contract and the title of his or her position in the Offeror’s
organization);

(i)  Asan authorized agent, does certify that the principals named in subsection
B(2)(i) above have not participated, and will not participate, in any action
contrary to subparagraphs A(a) through A(c) above; and

(i) As an agent, has not participated, and will not participate, in any action contrary
to subparagraphs A(a) through A(c) above.

C. If the Offeror deletes or modifies subparagraph A (b) above, the Offeror must furnish with its

offer a signed statement setting forth in detail the circumstances of the disclosure.
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K.3

PAYMENT TO SUBCONTRACTORS AND SUPPLIERS CERTIFICATE

The Contractor, prior to receiving a progress payment, shall submit to the COTR, certification that the
Contractor has made and will make timely payments to his/her subcontractors and suppliers per his/her
contractual arrangements with them.

The certification must be accompanied by a list of all subcontractors and suppliers who will receive
payment from the invoice and the dollar amount. Payment will not be made until the Prime Contractor
submits this information.

Certification shall be made on the following standard form.

To:

Carol Washington

Project Manager

Department of General Services
2000 14" Street, N.W. - 8" Floor
Washington, D.C. 20009
Telephone: 202-442-8674

E-mail: carole.washington@dc.gov

I hereby certify:

I have made and/or will make timely payments to all my subcontractors and suppliers per my contractual
arrangements with them.

Contractor/Company Name

Signature of Official

Date Title
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K.4
SUBCONTRACTING PLAN Page 1 of 2
PRIME CONTRACTOR INFORMATION:

Company: Solicitation Number:
SFreet A.ddress: Contractor’'s Tax ID Number:
City & Zip Code: : Caption of Plan:
Phone Number: Fax:
Email Address:
Project Name: Duration of the Plan: From to
Address: Total Prime Contract Value: $

Amount of Contract (excluding the cost of

materials, goods, supplies and equipment) $
Project Descriptions: Amount of all Subcontracts:$

LSDBE Total:$ equals %

LSDBE Subcontract Value Percentage Set Aside

CONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Point of Contact:

SOLICITATION NO. DCAM-12-CS-0137

Name (Print)

(check all that apply)

. . o g
Percentage of Total Set Aside Amount : % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:

Certification Status: SBE: LBE: DBE: DZE: | ROB: LRB: Email Address:

(List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.)

CERTIFICATIONS

The prime contractor shall attach a notarized statement including the following:

A description of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity

a.
to compete for subcontracts;

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the CO,
that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract;

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the CO, and submit periodic reports, as
requested by the CO, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan;

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’s request; and

e. A description of the prime contractor’s recent efforts to locate LBEs,

DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.

PERSON PREPARING THE SUBCONTRACTING PLAN:

Name:

(Print)
Telephone Number: (

)

Signature:

Fax Number: (

)

Title:

Email Address:

Date:
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SOLICITATION NO. DCAM-12-CS-0137

Page 2 of 2

(List each subcontractor that will be awarded a subcontract to meet your total set aside goal.)

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

Name Address & Telephone No.

Type of Work

NIGP Code(s)

Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount :

LSDBE Certification Number:

Certification Status:
(check all that apply)

% Tier: ;
1% 2™ 3rd
SBE: LBE: DBE: DZE: ROB: LRB:

Point of Contact:

Contact Telep!
Fax Number:

Name (Print)
hone Number:

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s)

Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount :

LSDBE Certification Number:

Certification Status:
(check all that apply)

% Tier: :
1% 2™ 3rd
SBE: LBE: DBE: DZE: ROB: LRB:

Point of Contact:

Contact Telep!
Fax Number:

Name (Print)
hone Number:

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s)

Description of Work

Total Amount Set Aside: $

Point of Contact:

Name (Print)

. . o e
Percentage of Total Set Aside Amount : % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:

Certification Status: SBE: | LBE: DBE: DZE: | ROB: | LRB: Email Address:

(check all that apply)
SUBCONTRACTOR INFORMATION:
Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:

; . e Name (Print)

Percen f Total A Amount : % Tier: :

ercentage of Total Set Aside Amount ° 1€ T 3 Contact Telephone Number:
LSDBE Certification Number: Fax Number:

Certification Status: SBE: | LBE: DBE: DZE: [ ROB: | LRB: Email Address:

(check all that apply)

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s)

Description of Work
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K.5
GOVERNMENT OF THE DISTRICT OF COLUMBIA
OFFER BOND Date Bond Executed:
(See Instructions on 2" page) (Must Not be Later Than Offer Opening Date)
PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("'X")
[1INDIVIDUAL [1PARTNERSHIP
[1JOINT VENTURE []CORPORATION

STATE OF INCORPORATION

PENAL SUM OF BOND

SURETY(IES) (Name(s) and Address(es)) AMOUNT NOT TO EXCEED 5% OF

MILLION(S) THOUSAND(S) HUNDRED(S) CENTS OFFER

OFFER IDENTIFICATION

OFFER INVITATION NO.
OPENING DATE

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, a
municipal corporation, hereinafter called "“the District", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum
"jointly"* and "'severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated,
the limit of liability shall be the full amount of the penal sum.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the offer identified above. NOW THEREFORE, if the
Principal shall not withdraw said offer within the period specified therein after the receipt of the same, or, no period be specified, within ninety (90)
calendar days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called
upon to do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper
fulfillment of the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract
or, in the event of withdrawal of said offer, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall
pay the District the difference between the amount specified in said offer and the amount for which the District may procure the required work and/or
supplies, if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and
virtue. Each Surety executing this bond hereby agrees that its obligation shall not be impaired by extension(s) of time for acceptance of the offer that the
Principal may grant to the District, notice of which extension(s) to Surety (ies) being hereby waived: Provided that such waiver of notice shall apply only
with respect to extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the offer.

IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this offer bond and have affixed their seals on the date set forth above.

PRINCIPAL
1. SIGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2 ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
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CERTIFICATE AS TO CORPORATION

1, , certify that | am ,
Secretary of the Corporation, named as Principal herein, that , who signed this bond,
on

behalf of the Principal, was then of said Corporation; that | know his signature, and his signature thereto is genuine; that said
bond was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the
scope of its corporate powers.

Secretary of Corporation

SURETY/(IES)
1. Name & Address (typed) State of Inc. Liability Corpor
Limit ate
Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address (typed) State of Inc. Liability
Limit Corpor
ate
Signature of Attorney-in-Fact Attest (Signature) Seal
Name & Address (typed) Name & Address (typed)

INSTRUCTIONS

1. This form shall be used whenever a offer guaranty is required in connection with construction, alteration and repair work.
2. Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on
the
face of this form. If practicable, bond should be signed by the President or Vice President; if signed by other official,
evidence of authority must be furnished. Such evidence should be in the form of an Extract or Minutes of a Meeting of the
Board of Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal
affixed thereto. CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant
Secretary.

3. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do business in the District of Columbia. The surety
shall attach hereto an adequate Power-Of-Attorney for each representative signing the bond.

4. Corporations executing the bond shall affix their Corporate Seals. Individuals shall sign full first name, middle initial and

last
name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”. If executed

in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm,

naming it,
and all members of the firm shall execute the bond as individuals. Each signature must be witnessed by two persons and
addresses supplied.
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K-6
Certification Letter for Cashier’s Check or Irrevocable Letter of Credit

Offeror’s who submit a cashier’s check or an irrevocable letter of credit (“Alternate Bid Security”) in lieu
of bid bond must also submit this certification, properly notarized, with their proposal. By executing this
document, Offeror acknowledges that, if awarded this contract, Offeror shall be required to post promptly
a payment and performance bond equal to the full value of the contract. In the event Offeror fails to post
such a payment and performance bond, the Offeror understands and agrees that: (1) the Office shall draw
upon the Alternate Bid Security as liquidated damages; (ii) the award and/or contract shall be terminated,
(iii) for a period of two (2) years thereafter, the Office will not accept from such Offeror Alternate Bid
Security in lieu of a bid bond; and (iv) the Offeror hereby waives the right to protest the termination of
any such award or contract. The Offeror further acknowledges and agrees that the damages the Office
would experience in the event such award or contract are terminate due to the Offeror’s failure to post a
payment or performance bond are difficult to determine and that the value of the Alternate Bid Security
represents a reasonable estimate of the damages the Office would incur.

By:
Name:
Title:
Date:

District of Columbia) ss:

Onthe _ day of , 2012, before me, a notary public in and for the District of Columbia,
personally appeared , who acknowledged himself/herself to be
of , and that

he/she a such, being authorized to do so, executed the foregoing instrument for the purposes therein
contained.

IN WITNESS WHEREOF, | have hereunto set my hand and official seal.

Notary Public
My Commission Expires:
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K.7

EMPLOYMENT AGREEMENT

For all new employment resulting from this contract or subcontracts hereto, as defined in Mayor’s Order
83-265 and implementing instructions, the Contractor shall use its best efforts to comply with the
following basic goal and objectives for utilization of bona fide residents of the District of Columbia in
each project’s labor force:

at least fifty-one (51) percent of apprentices and trainees employed shall be residents of the
District of Columbia registered in programs approved by the District of Columbia Apprenticeship
Council.

The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of
this contract. The DOES shall be the Contractor’s first source of referral for qualified apprentices and
trainees in the implementation of employment goals contained in this clause.

Date Authorized Signature
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K.8

BUY AMERICAN CERTIFICATION

The Offeror hereby certifies that each end product, except the end products listed below, is a domestic end
product, and that components of unknown origin are considered to have been mined, produced, or
manufactured outside the United States.

EXCLUDED END PRODUCTS

COUNTRY OF ORIGIN
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K.9

TYPE OF BUSINESS ORGANIZATION

The Offeror, by checking the applicable box, represents that
(1) It operates as:

a corporation incorporated under the laws of the State of
an individual,

a partnership,

a nonprofit organization, or

a joint venture; or

(2) If the Offeror is a foreign entity, it operates as:

an individual,

a joint venture, or

a corporation registered for business in
(Country)
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SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS

L.1 SITE VISIT AND PRE-PROPOSAL CONFERENCE

Prospective Offerors are encouraged to attend a pre-proposal conference/site visit of the
proposed work to inspect and familiarize themselves with the extent of the work. Failure to
thoroughly investigate said job conditions will not be accepted as a proper basis for
considering an alleged error in offer or for payment of extras under, or revision to, the contract
or in any other way as grounds for asserting a claim against the District.

L.1.1 A pre-proposal conference to discuss the contents of this solicitation and other
pertinent matters will be held on May 18, 2012 at 10:00 a.m. at the following address:

Reeves Center

2" Floor Community Room
2000 14™ Street NW,
Washington, DC, 20009

L.1.2 Site visits are scheduled for three consecutive days during the week following the pre-proposal
conference. All site visits will begin at 9am at the first location shown for that day and will continue, one after the
other, until complete for that day. The site visit schedule is as follows:

21-May-

1 DSC021 | New York Shelter 1357 New York Avenue, NE Robert Saunders 202.359.0702 12
21-May-

2 DCS022 | New Endeavors by Women 611 N Street, NE Robert Saunders 202.359.0702 12
DC Office of State Superintendent of 21-May-

3 DSC029 | Education 2115 5th Street, NE Reginald Greene 202.253.1746 12
21-May-

4 DSC060 | DDOT Facility/Warehouse 1735 15th Street, NE Zondi Bears 202.657.1828 12
21-May-

5 DCS061 | DCPS Logistic Warehouse 2000 Adams Place, NE Devante White 202.821.9517 12
Brehanu 22-May-

6 DCS017 | One Judiciary Square 441 4th Street, NW Woldesmayat 202.680.2657 12
1350 Pennsylvania Avenue, 22-May-

7 DCS018 | The John Wilson Building NW Tony Long 443.829.2777 12
Metropolitan Police Dept. Patrol Services 23-May-

8 DCS020 | Bureau 801 Shepherd Street, NW Valencia Walker 202.345.3886 12
23-May-

9 DSC065 | Metropolitan Police Department 4" District | 6001 Georgia Avenue, NW Valencia Walker 202.345.3886 12
23-May-

10 | DCS024 | National Guard Armory 2001 East Capitol Street, SE Mike Mohammed 202.373.4191 12
23-May-

11 | DCS078 | DC Therapeutic Recreation Center 3030 G Street, SE Ron Lowe 202.359.1929 12

Nikki Washington,
DGS Project Manager DGS 202.257.0466

Page 79



EARTHQUAKE INITIATIVES PHASE | ?DGS SOLICITATION NO. DCAM-12-CS-0137

L.1.3 Prospective Offerors will be given an opportunity to ask questions regarding this
solicitation at the conference. The purpose of the conference is to provide a structured
and formal opportunity for the District to accept questions from Offerors on the
solicitation document as well as to clarify the contents of the solicitation. Attending
Offerors must complete the Pre-Proposal Conference Attendance Roster at the
conference so that Offeror attendance can be properly recorded.

L.1.4 Impromptu questions will be permitted and spontaneous answers will be provided at
the District’s discretion. Verbal answers given at the pre-proposal conference are only
intended for general discussion and do not represent the Department’s final position.
All questions must be submitted in writing following the close of the pre-proposal
conference by May 25, 2012 in order to generate an official answer. Official answers
will be provided by amendment and posted on the DGS website at www.dgs.dc.gov.

L2 POST AWARD CONFERENCE

A post award conference with the Contractor is required. It will be scheduled within 10
calendar days after the date of contract award. The Contractor will be notified of the exact
date and time. The conference will be held at the following address:

Department of General Services
Contracts and Procurement Division
2000 14™ Street, NW — 5™ Floor
Washington, D. C. 20009

L3 CONTRACT AWARD

L.3.1 The District intends to award a single contract resulting from this solicitation to the
responsible Offeror whose offer conforming to the solicitation will be most advantageous
to the District, cost or price, technical and other factors, specified elsewhere in this
solicitation considered.

L.3.2 Initial Offers
The District may award a contract on the basis of initial offers received, without

discussion. Therefore, each initial offer should contain the Offeror’s best terms from a
standpoint of cost or price, technical and other factors.

L4 PROPOSAL FORM, ORGANIZATION AND CONTENT

L.4.1 Offerors shall submit one (1) signed original plus six (3) copies of the written
proposals in two (2) separate parts, titled "Technical Proposal™ and "Price Proposal”.
Proposals shall be typewritten in 12 point font size on 8.5” by 11” bond paper.
Telephonic, telegraphic, and facsimile proposals will not be accepted. Each proposal
shall be submitted in a sealed envelope conspicuously marked:

"Proposal in Response to Solicitation No. DCAM-12-CS-0137
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L5

L.4.2

L.4.3

L.4.4

L.4.5

Earthquake Initiative Phase 1”

Offerors are directed to the specific proposal evaluation criteria found in Section M of
this solicitation, Evaluation Factors. The Offeror shall respond to each factor in a way
that will allow the District to evaluate the Offeror’s response. The Offeror shall submit
information in a clear, concise, factual and logical manner providing a comprehensive
description of program and services and delivery thereof. The information requested
below for the technical proposal shall facilitate evaluation for all proposals. The
technical proposal must contain sufficient detail to provide a clear and concise response
fully reflecting the manner in which the Offeror proposes to fully meet the
requirements in Section C.

The original offer shall govern if there is a variance between the original offer and the copy
submitted by the Offeror. Each Offeror shall return the complete solicitation as its offer.

The District may reject as unacceptable any offer that fails to conform in any material
respect to the Request for Proposal.

The District may also reject as unacceptable any offer submitted on forms not included
in or required by the solicitation, or if the solicitation package is obtained from any
source other than the District’s official source. Offerors shall make no changes to the
requirements set forth in the solicitation.

PART ONE — TECHNICAL PROPOSAL

L.5.1

Past Performance & References

The Offeror shall list three (3) similar Historical building projects which the General
Contractor or Joint Venture Team has worked on in the last five (5) years. At least one (1)
of these Historical projects shall include 1.1 Building Re-use, Maintain Existing Walls,
Floors and Roof. Each project should be accompanied by a verifiable reference.
Additionally, the Offerer shall submit written documentation that illustrates his/her
company completed three (3) construction projects of greater than $1 Million in value in
the past five (5) years.

Offerors will be evaluated based on the above and their demonstrated experience with: (1)
constructing similar projects in an urban setting; (2) knowledge of, and access to, the local
subcontracting market; and (3) knowledge of the local regulatory agencies and Code
Officials. If the Offeror is a team or joint venture of multiple companies, the Evaluation
Panel will consider the experience of each member of the team or joint venture in light of
their role in the proposed team or joint venture.

The Offeror shall provide the following information for each project:
L.5.1.2.1 Name and location of the project;

L.5.1.2.2 Contact person name and telephone number;
L.5.1.2.3 Description of the work performed by the Offeror; including comparisons to
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L.5.2

L.5.3

L5.4

L.5.5

the work of this solicitation and constraints on performance of the work and
Offeror’s role on the project;

L.5.1.2.4 Time period of the construction;

L.5.1.2.5 Completed size in SF; and

L.5.1.26 Award and final construction cost (provide actual figures for completed
projects). Address items such as timeliness of completion of project and cost
control; and whether the project was delivered on-time and on-budget.

Key Personnel

Offerors shall assign senior personnel to this project who have experience in completing
similar phasing projects on-time and on-budget. The availability and experience of the key
individuals assigned to this project will be evaluated as part of this element. Proposals
should identify, at a minimum: (i) the Project Executive; (ii) the Field Superintendent; and
(iii) the Project Manager responsible for the Project. The Offeror shall provide resumes for
the aforementioned key personnel. The availability and experience of the key individuals
assigned to this project will be evaluated as part of this element.

Offerors shall provide a table that identifies the specific staff that will be assigned to this
Project. The table should include: (i) the individual’s name; (ii) his or her title; (iii) his or
her level of effort (i.e. the percentage of time devoted to this project); and (iv) the time
periods during which the individual will be assigned to the Project. This table should
include all personnel that will be assigned to the Project. The District will also consider the
experience that the Contractor and its team members have working together on similar
projects.

Project Management Plan

Offerors shall submit a Project Management Plan. The Project Management Plan should
clearly explain how the Contractor intends to manage and implement the Project. It should
demonstrate a knowledge of the process and impediments that must be overcome and
ensure that sufficient staffing will be provided.

Preliminary Schedule

At a minimum, the schedule should: (i) identify the key milestone dates and provide a
description of how these schedule dates will be achieved; (ii) provide a skeletal schedule of
the work and the phasing of construction; and (iii) describe the key challenges inherent in
this Project and explain how they will be overcome or mitigated. The schedule should
demonstrate the anticipated manner in which the Project will be constructed. The schedule
should also show sufficient level of detail so as to demonstrate the Offeror’s understanding
of the Project and the key issues related to the Project.

LSDBE Compliance/Utilization

The District desires the selected Contractor to provide the 35% of participation for Local,
Small and Disadvantaged Business Enterprises as well as employment opportunities for
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District of Columbia residents. Offerors shall submit a LSDBE Utilization Plan that
proposes how it intends to meet this goal.

L.6 PART TWO - PRICE PROPOSAL

L.6.1 Table of Contents

L.6.2 Pages 4 through 5 of the solicitation

L.6.3 Attachments J.6, J.7., J.8 and J.9

L.6.4 Original Executed Proposal Bond (Section K.5)
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L.7

L.8

L.6.5 Representations and Certifications (Part 1V-Section K) completed and
executed in accordance with the instructions included.

ORAL PRESENTATIONS

L.7.1

L.7.2

At the District’s option, Offerors considered to be responsive may be requested to provide
a single oral presentation at the time and place specified by the District. Presentations shall
be limited to 45 minutes plus a 15 minute question and answer period. Proposed key
personnel for the Project may be requested to make the Oral Presentation. Offerors will
receive a 24 hour notice if an oral presentation is required.

Oral presentations will allow Offerors to present the material submitted in their Part One
Technical Proposals, and to answer questions by the Technical Evaluation Committee.
Offerors deemed to meet the minimum project requirements and determined to be in the
competitive range will be notified of the exact time and location for these presentations if
required.

PROPOSAL SUBMISSION DATE AND TIME, AND LATE SUBMISSIONS, LATE

MODIFICATIONS, WITHDRAWAL OR MODIFICATION OF PROPOSALS AND

LATE PROPOSALS

L.8.1 Proposal Submission

Proposals must be submitted no later than 2:00 p.m. local time on June 6, 2012

to the Department of General Services Contracts and Procurement Division, 2000 14"
Street, NW, 5th Floor, Washington DC 20009. Proposals, modifications to proposals, or
requests for withdrawals that are received in the designated District office after the exact
local time specified above, are "late™ and shall be considered only if they are received
before the award is made and one (1) or more of the following circumstances apply:

(a) The proposal or modification was sent by registered or certified mail not later than the fifth

(5th) day before the date specified for receipt of offers;

(b) The proposal or modification was sent by mail and it is determined by the CO that the late

receipt at the location specified in the solicitation was caused by mishandling by the
District, or

(c) The proposal is the only proposal received or;

(d) The Contracting Officer determines that the additional competition is in the best interest of

the District.
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L9 WITHDRAWAL OR MODIFICATION OF OFFERS

An Offeror may modify or withdraw its proposal upon written, telegraphic notice, or facsimile
transmission if received at the location designated in the solicitation for submission of offers,
but not later than the closing date and time for receipt of proposals.

L.10 LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS

L.10.10ffers, modifications to offers, or requests for withdrawals that are received in the
designated District office after the exact local time specified above, are "late™ and shall be
considered only if they are received before the award is made and one (1) or more of the
following circumstances apply:

L.10.1.1 The offer or modification was sent by registered or certified mail no later than
the fifth (5th) calendar day before the date specified for receipt of offers; or

L.10.1.2 The offer or modification was sent by mail and it is determined by the CO that
the late receipt at the location specified in the solicitation was caused by
mishandling by the District after receipt.

L.10.2 Postmarks

The only acceptable evidence to establish the date of a late proposal, late modification
or late withdrawal sent either by registered or certified mail shall be a U.S. or Canadian
Postal Service postmark on the wrapper or on the original receipt from the U.S. or
Canadian Postal Service. If neither postmark shows a legible date, the proposal,
modification or withdrawal shall be deemed to have been mailed late. When the
postmark shows the date but not the hour, the time is presumed to be the last minute of
the date shown. If no date is shown on the postmark, the proposal shall be considered
late unless the Offeror can furnish evidence from the postal authorities of timely
mailing.

L.10.3 Late Submissions

A late proposal, late request for modification or late request for withdrawal shall not be
considered, except as provided in this section.

L.10.4 Late Proposals
A late proposal, late modification or late withdrawal of a proposal that is not

considered shall be held unopened, unless opened for identification, until after award
and then retained with unsuccessful proposals resulting from this solicitation.
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L.10.5 Late Modifications

A late modification of a successful proposal that makes its terms more favorable to the
District shall be considered at any time it is received and may be accepted.

L.11 HAND DELIVERY OR MAILING OF OFFERS TO

Department of General Services
Attn: JW Lanum

Contracts and Procurement Division
2000 14™ Street, N.W. - 5th Floor
Washington, DC 20009

L.12 EXPLANATION TO PROSPECTIVE OFFERORS

If a prospective Offeror has any questions relating to this solicitation, the prospective Offeror
shall submit the question in writing to the CO. The prospective Offeror shall submit questions
no later than ten (10) days prior to the closing date and time indicated for this solicitation. The
District will not consider any questions received less than ten (10) days before the date set for
submission of proposals. The District will furnish responses promptly to all prospective
Offerors. An amendment to the solicitation will be issued if the CO decides that information is
necessary in submitting offers, or if the lack of it would be prejudicial to any prospective
Offeror. Oral explanations or instructions given by District officials before the award of the
contract will not be binding.

Amendments, if any, will be posted on the DGS website. Vendors are responsible for
checking the DGS website (www.dgs.dc.gov) daily in the event that amendments are
made to a solicitation.

L.13 FAILURE TO SUBMIT OFFERS

Recipients of this solicitation not responding with a offer should not return this solicitation.
Instead, they should advise the DGS, CO, Contracts & Procurement Division 2000 14th Street,
N.W., 5™ Floor, Washington, DC 20009, by letter or postcard whether they want to receive
future solicitations for similar requirements. It is also requested that such recipients advise the
CO, of the reason for not submitting a offer in response to this solicitation. If a recipient does
not submit a offer and does not notify the CO that future solicitations are desired, the
recipient's name may be removed from the applicable mailing list.

L.14 RESTRICTION ON DISCLOSURE AND USE OF DATA

L.14.1 Offerors who include in their proposal data that they do not want disclosed to the
public or used by the District except for use in the procurement process shall mark the
title page with the following legend:
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"This proposal includes data that shall not be disclosed outside the District and shall
not be duplicated, used or disclosed in whole or in part for any purpose except for use
in the procurement process.

If, however, a contract is awarded to this Offeror as a result of or in connection with
the submission of this data, the District will have the right to duplicate, use, or disclose
the data to the extent consistent with the District’s needs in the procurement process.
This restriction does not limit the District’s rights to use, without restriction,
information contained in this proposal if it is obtained from another source. The data
subject to this restriction are contained in sheets (insert page numbers or other
identification of sheets).”

L.14.2 Mark each sheet of data it wishes to restrict with the following legend:

“Use or disclosure of data contained on this sheet is subject to the restriction on the
title page of this proposal.”

L.15 PROPOSAL PROTESTS

Any actual or prospective Offeror or contractor who is aggrieved in connection with the solicitation or
award of a contract, must file with the D.C. Contract Appeals Board (Board) a protest no later than ten
(10) business days after the basis of protest is known or should have been known, whichever is earlier. A
protest based on alleged improprieties in a solicitation which are apparent at the time set for receipt of
initial proposals shall be filed with the Board prior to the time set for receipt of initial proposals. In
procurements in which proposals are requested, alleged improprieties which do not exist in the initial
solicitation, but which are subsequently incorporated into the solicitation, must be protested no later than
the next closing time for receipt of proposals following the incorporation. The protest shall be filed in
writing, with the Contract Appeals Board, 441 4th St NW, Suite N350 Washington, DC 20001. The
aggrieved person shall also mail a copy of the protest to the Contracting Officer for the solicitation.

L.14 SIGNING OF OFFERS

L.14.1 The Offeror shall sign the offer and print or type its name on the offer form in the
attached Offer Form Package. Each offer must show a full business address and
telephone number of the Offeror and be signed by the person or persons legally
authorized to sign contracts. Erasures or other changes must be initialed by the person
signing the offer. Offers signed by an agent shall be accompanied by evidence of that
agent's authority, unless that evidence has been previously furnished to the CO.

L.14.2 All correspondence concerning the offer or resulting contract will be mailed to the
address shown on the offer in the absence of written instructions from the Offeror or
Contractor to the contrary. Any offer submitted by a partnership must be signed with
the partnership name by a general partner with authority to bind the partnership. Any
offer submitted by a corporation must be signed with the name of the corporation
followed by the signature and title of the person having authority to sign for the
corporation. Offerors shall complete and sign all Representations, Certifications and
Acknowledgments as appropriate. Failure to do so may result in an offer rejection.
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L.15 UNNECESSARILY ELABORATE PROPOSALS

Unnecessarily elaborate brochures or other presentations beyond those sufficient to present a
complete and effective response to this solicitation are not desired and may be construed as an
indication of the Offeror's lack of cost consciousness. Elaborate artwork, expensive paper and
bindings, and expensive visual and other presentation aids are neither necessary nor desired.

L.16 RETENTION OF PROPOSALS

All proposal documents will be the property of the District and retained by the District, and
therefore will not be returned to the Offerors.

L.17 PROPOSAL COSTS

The District is not liable for any costs incurred by the Offerors in submitting proposals in
response to this solicitation.

L.18 ELECTRONIC COPY OF PROPOSALS FOR FREEDOM OF INFORMATION ACT
REQUESTS

In addition to other proposal submission requirements, the Offeror must submit an electronic
copy of its proposal, redacted in accordance with any applicable exemptions from disclosure in
D.C. Official Code 82-534, in order for the District to comply with §2-536(b) that requires the
District to make available electronically copies of records that must be made public. The
District’s policy is to release documents relating to District proposals following award of the
contract, subject to applicable FOIA exemption under §2-534(a)(1).

L.19 CERTIFICATES OF INSURANCE

Prior to commencing work, the Contractor shall have its insurance broker or insurance
company submit certificates of insurance giving evidence of the required coverages as
specified in Section 1.8 to:

Diane Wooden

Manager of Construction Services
Department of General Services (DGS)
2000 14" Street, N.W. — 5" Floor
Washington, D.C. 20009

Telephone: 202-671-2405

E-mail: Diane.Wooden@dc.gov
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L.20 ACKNOWLEDGMENT OF AMENDMENTS

The Offeror shall acknowledge receipt of any amendment to this solicitation (a) by signing and
returning the amendment; (b) by identifying the amendment number and date in the space
provided for this purpose in Section A, Solicitation, Offer and Award form; or (c) by letter,
telegram or e-mail from an authorized negotiator.  The District must receive the
acknowledgment by the date and time specified for receipt of proposals. An Offeror’s failure
to acknowledge an amendment may result in rejection of its offer.

L.21 BESTAND FINAL OFFERS

If, subsequent to receiving original proposals, negotiations are conducted, all Offerors within
the competitive range will be so notified and will be provided an opportunity to submit written
best and final offers at the designated date and time. Best and final offers will be subject to the
Late Submissions, Late Modifications and Late Withdrawals of Proposals provisions of the
solicitation. After receipt of best and final offers, no discussions will be reopened unless the
CO determines that it is clearly in the District’s best interest to do so, e.g., it is clear that
information available at that time is inadequate to reasonably justify contractor selection and
award based on the best and final offers received. If discussions are reopened, the CO shall
issue an additional request for best and final offers to all Offerors still within the competitive
range.

L.22 LEGAL STATUS OF OFFEROR

Each proposal must provide the following information:
L.22.1 Name, address, telephone number and federal tax identification number of Offeror;

L.22.2 A copy of each District of Columbia license, registration or certification that the
Offeror is required by law to obtain. This mandate also requires the Offeror to provide
a copy of the executed “Clean Hands Certification” that is referenced in D.C. Official
Code 847-2862, if the Offeror is required by law to make such certification. If the
Offeror is a corporation or partnership and does not provide a copy of its license,
registration or certification to transact business in the District of Columbia, the Offeror
shall certify its intent to obtain the necessary license, registration or certification prior
to contract award or its exemption from such requirements; and

L.22.3 If the Offeror is a partnership or joint venture, the names and addresses of the general
partners or individual members of the joint venture, and copies of any joint venture or
teaming agreements.

L.22.4 The District reserves the right to request additional information regarding the Offeror’s
organizational status.
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L.23

L.24

L.25

L.26

FAMILIARIZATION WITH CONDITIONS

Offerors shall thoroughly familiarize themselves with the terms and conditions of this
solicitation, acquainting themselves with all available information regarding difficulties which
may be encountered, and the conditions under which the work is to be accomplished.
Contractors will not be relieved from assuming all responsibility for properly estimating the
difficulties and the cost of performing the services required herein due to their failure to
investigate the conditions or to become acquainted with all information, schedules and liability
concerning the services to be performed.

ACCEPTABLE OFFER GUARANTEES

L.24.1 An offer guarantee in the amount of 5% of the offer price is required with offers over
$100,000.00. If an Offeror fails to provide the required offer guarantee, such failure
will require rejection of the offer.

L.24.2 Types of guarantees acceptable to the District of Columbia:
L.24.2.1A bond provided by a surety in accordance with 27 DCMR Chapter 4736.
L.24.2.2A certified check or irrevocable letter of credit issued by an insured financial
institution in the equivalent amount of the security; or
L.24.2.3United States government securities that are assigned to the District which
pledge the full faith and credit of the United States.

ACCEPTANCE PERIOD

The Offeror agrees that its offer remains valid for a period of one hundred twenty (120) calendar
days from the date/time of the offer opening. However, if for administrative reasons, the District is
unable to make an award within this time period, the CO will request the Contractor and his/her
surety to extend the offer bond for an additional sixty (90) days.

LOCAL OPERATING FACILITIES

The Contractor shall provide and maintain its own operating quarters. Such quarters shall be
of sufficient size and capacity and have the necessary facilities to adequately carry out the
work to be performed under the contract.

LOCAL ADDRESS TELEPHONE NUMBER
EMERGENCY CONTACT PERSON EMERGENCY NUMBER
FAX NUMBER CELLULAR NUMBER
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L.27 TECHNICAL INFORMATION

For technical information concerning this solicitation, please contact:

Jameelah Carter

Contract Specialist

Department of General Services

2000 14" Street, N. W., 5" Floor
Washington, D. C. 20009

Tel: 202-671-0483

Fax: 202-442-9506

E-mail: jameelah.carter@dc.gov

L.28 TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF
SOLICITATION

All contractual correspondence must be directed to:

JW Lanum

Associate Director/ Contracting Officer
Department of General Services

2000 14" Street, N.W. — 5" Floor
Washington, D.C. 20009

Telephone: 202-727-2800
E-mail:jw.lanum @dc.gov

L.29 OFFER DOCUMENTS

L.29.1 Persons who obtain solicitation materials from anyone other than the District’s official
website: www.dgs.gov , are hereby notified that any addenda/amendments issued under
this solicitation, and not acknowledged by an Offeror could affect the offer amount
and/or responsiveness determinations.

L.29.2 The District Government assumes no responsibility for furnishing any
addenda/amendments to anyone who obtains solicitation materials through other than the
official channels.

L.29.3 This solicitation and any amendments/addenda to proposal documents and proposal
materials are only available electronically from www.dgs.dc.gov, click on the
“Solicitation” icon. In the unlikely event that the DGS website is not functioning
correctly or in the event that amendments to a solicitation are made, it is the
responsibility of the supplier to check the print media for solicitation information or call
DGS at (202) 727-2800. Print media may include The Washington Post, The
Washington Times, The Informer, The Afro-American, The Commerce Business Daily,
The Washington Examiner, or El Pregonero.
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L.30

L.31

L.32

L.29.4  All Offerors downloading this solicitation from the DGS website shall submit to Diane
Wooden, via e-mail at diane.wooden@dc.gov the following information:

Name of company
Contact Person name
Telephone number
Fax number

® 2 0 T @

E-mail address

EXAMINATION OF OFFER DOCUMENTS AND SITE OF WORK

Offerors will be held to have:

L.30.1 Checked all measurements and visible features which would in any manner affect the
work to be performed.

L.30.2 Verified conditions at the site.

PAYMENT AND PERFORMANCE BONDS

In accordance with Title 27 DCMR 84736.4, at contract award, the Contractor shall provide both
a payment bond and a performance bond each in an amount equal to 100% of the contract price.

GENERAL STANDARDS OF RESPONSIBILITY

L.32.1 The prospective Contractor must demonstrate to the satisfaction of the District its capability
in all respects to perform fully the contract requirements; therefore, in order to be determined
responsible pursuant to 27 DCMR, 4706 (a) through (i), the prospective Contractor shall
submit the following documentation, within five (5) days of the request by the District:

(@) Have (or can obtain) the necessary financial, technical, organizational, experience,
accounting and operational control skills and resources, and facilities and equipment,
necessary to perform the contract in accordance with its terms;

(b) Be able to comply with the proposed delivery or performance schedule;

(c) Have a satisfactory performance record;

(d) Have a satisfactory record of integrity and business ethics;

(e) Have not exhibited a pattern of overcharging the District;

(f) Have a satisfactory record of compliance with the law;

(g) Have not been suspended, debarred, or otherwise ineligible to receive contracts from the
District Government or the Federal Government;

(h) Meet any other qualification criteria that may be imposed by applicable laws or
regulations; and

(i) Provide adequate evidence that it has paid and filed all applicable District of Columbia
and federal taxes and tax returns.

L.32.2 If the prospective Contractor fails to supply the information requested, the CO shall
make the determination of responsibility or non-responsibility based upon available
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L.33

L.34

information. If the available information is insufficient to make a determination of
responsibility, the CO shall determine the prospective Contractor to be non-
responsible.

NON-RESPONSIVE PRICING

In general, the Department will consider a proposal non-responsive if Offeror’s price is greater
than 150% of the median price submitted by other Offerors. The Department reserves the right
to deem a proposal non-responsive if Offerors price is greater than 150% of the independent
government cost estimate.

REJECTION OF SUBMISSIONS

The Department reserves the right, in its sole discretion:

L.34.1 To cancel this solicitation or reject all submissions.

L.34.2 To reject submissions that fail to prove the Offerors responsibility.

L.34.3 To reject submissions that contain conditions and/or contingencies that in the Department’s
sole judgment, make the submission indefinite, incomplete, otherwise non-responsive, or

otherwise unacceptable for award.

L.34.4 To waive minor irregularities in any submission provided such waiver does not result in an
unfair advantage to any Offeror.

L.34.5 To take any other action within the applicable Procurement Regulation or law.

L.34.6 To reject the submission of any Offeror that has submitted a false or misleading statement,
affidavit or certification in connection with such submission or this Request for Proposals.

L.34.7 The District may also reject as unacceptable any offer submitted on forms not included in
or required by the solicitation, or if the solicitation package is obtained from any source
other than the District’s official source. Offerors shall make no changes to the requirements
set forth in the solicitation.
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PART V

SECTION M - EVALUATION PREFERENCE POINTS

EVALUATION FOR AWARD

The contract will be awarded to the responsible Offeror whose offer is most advantageous to the
District, based upon the evaluation criteria specified below. Thus, while the points in the
evaluation criteria indicate their relative importance, the total scores will not necessarily be
determinative of the award. Rather, the total scores will guide the District in making an intelligent

award decision based upon the evaluation criteria.

TECHNICAL RATING SCALE

M.2.1 Each proposal will be scored on a scale of 1 to 100 points. In addition, Offerors will be
eligible to receive up to 12 preference points as described in M.5.2 of this RFP for participation by
Local, Small or Disadvantaged Business Enterprises. Thus, the maximum number of points

possible is 112 . The contract will be awarded to the Offeror with the highest evaluated score.

M.2.1 The Technical Rating Scale is as follows:

Numeric Rating | Adjective

Description

0 Unacceptable | Fails to meet minimum requirements; e.g., no
demonstrated capacity, major deficiencies which are not
correctable; Offeror did not address the factor.

1 Poor Major deficiencies which may not be correctable.

2 Minimally Minor deficiencies which may be correctable.

Acceptable

3 Acceptable Meets requirements; no deficiencies.

4 Good Exceeds some requirements; no deficiencies.

5 Excellent Exceeds most, if not all requirements; no deficiencies.

TECHNICAL RATING (60 Points Maximum)

The technical rating is a weighting mechanism that will be applied to the point value for each
evaluation factor to determine the Offeror’s score for each factor. The Offeror’s total technical
score will be determined by adding the Offeror’s score in each evaluation factor. The points for

each evaluation factor is noted below.
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M.4

EVALUATION CRITERIA

Proposals will be evaluated based on the following evaluation factors in the manner described
below:

M.4.1 Past Performance & References (Maximum 10 points)
Offers shall be evaluated in accordance with criteria detailed in L.5.1
M.4.2 Key Personnel (Maximum 15 points)

This factor considers the technical expertise to be accessed and provided by the Offeror to
perform the District’s requirements as described in Section C and Attachment J.1 of this
solicitation. This factor encompasses all components of the Offeror’s staff and staff related
activities, including the Offeror’s organizational structure, the qualifications and expertise
of the Offeror’s proposed staff, and the Offeror’s staff development initiatives.

Senior personnel assigned to this Project will be evaluated on the basis of its experience in
completing construction projects on-time and on-budget. Proposals should identify, at a
minimum, (i) the Project Executive; (ii) the Field Superintendent — minimum of 3; and
(iii) key project managers. The availability and experience of the key individuals assigned
to this project will be evaluated.

M.4.3 Project Management Plan (Maximum 15 Points)

Offerors shall submit a Work Plan and Schedule. The Work Plan should clearly explain
how the Contractor intends to manage and implement the Project. It should demonstrate a
knowledge of the process and impediments that must be overcome and ensure that
sufficient staffing will be provided for simultaneous construction of multiple sites. See
Section L.5.3.

M.4.4 Preliminary Schedule (Maximum 15 Points)

At a minimum the plan should comply with Section L.5.4 completely. The schedule
should demonstrate the anticipated manner in which the Project will be constructed. The
schedule should also show sufficient level of detail so as to demonstrate the Offeror’s
understanding of the Project and the key issues related to the Project. The District will also
consider the experience that the Contractor and its team members have working together
on similar projects.

M.4.5 LSDBE Compliance/Utilization (Maximum 5 Points)

Offers shall be evaluated in accordance with criteria detailed in L.5.5.

M.4.6 Price (Maximum 40 Points)

Offerors will be required to bid a lump sum for the Project work for CLIN 0001 through
CLIN 0011 listed in Section B of this RFP.
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M.5

M.4.7

M.4.8

The price evaluation will be objective. Offerors will be required to bid a lump sum for the
Project as well as pricing for CLIN 0001 through CLIN 0011 listed in Section B of this
RFP.

The Offeror with the lowest price will receive the maximum price points. All other
proposals will receive a proportionately lower total score. The following formula will be
used to determine each Offeror's evaluated price score:

Lowest price proposal
--------------------------------------- X 40 = Evaluated price score
Price of proposal being evaluated

Proposals that are too far above or below the norm will not be evaluated.

PREFERENCE POINTS AWARDED PURSUANT TO SECTION M.5.2
(12 Points Maximum)

TOTAL POINTS (112 Points Maximum)

Total points shall be the cumulative total of the Offeror’s technical points, price points and
preference points.

PREFERENCES FOR CERTIFIED BUSINESS ENTERPRISES

Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Development
and Assistance Act of 2005”, as amended, D.C. Official Code § 2-218.01 et seq. (the Act), the
District shall apply preferences in evaluating offers from businesses that are small, local,
disadvantaged, resident-owned, longtime resident, veteran-owned, local manufacturing, or local
with a principal office located in an enterprise zone of the District of Columbia.

M.5.1.

APPLICATION OF PREFERENCES

For evaluation purposes, the allowable preferences under the Act shall be applicable
to prime contractors as follows:

M.5.1.1  Any prime contractor that is a small business enterprise (SBE) certified by
the Department of Small and Local Business Development (DSLBD) will
receive a three percent (3%) reduction in the offer price for a offer submitted
by the SBE in response to this Request for Proposals (RFP).

M.5.1.2  Any prime contractor that is a resident-owned business (ROB) certified by
DSLBD will receive a five percent (5%) reduction in the offer price for a offer
submitted by the ROB in response to this RFP.

M.5.1.3  Any prime contractor that is a longtime resident business (LRB) certified by
DSLBD will receive a five percent (5%) reduction in the offer price for a offer
submitted by the LRB in response to this RFP.
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M.5.2

M.5.3

M.5.1.4  Any prime contractor that is a local business enterprise (LBE) certified by
DSLBD will receive a two percent (2%) reduction in the offer price for a offer
submitted by the LBE in response to this RFP.

M.5.1.5 Any prime contractor that is a local business enterprise with its principal
offices located in an enterprise zone (DZE) certified by DSLBD will receive a
two percent (2%) reduction in the offer price for a offer submitted by the DZE
in response to this RFP.

M.5.1.6  Any prime contractor that is a disadvantaged business enterprise (DBE)
certified by DSLBD will receive a two percent (2%) reduction in the offer
price for a offer submitted by the DBE in response to this RFP.

M.5.1.7  Any prime contractor that is a veteran-owned business (VOB) certified by
DSLBD will receive a two percent (2%) reduction in the offer price for a offer
submitted by the VOB in response to this RFP.

M.5.1.8  Any prime contractor that is a local manufacturing business enterprise
(LMBE) certified by DSLBD will receive a two percent (2%) reduction in the
offer price for a offer submitted by the LMBE in response to this RFP.

MAXIMUM PREFERENCE AWARDED

Notwithstanding the availability of the preceding preferences, the maximum total
preference to which a certified business enterprise is entitled under the Act is twelve
percent (12%) for offers submitted in response to this RFP. There will be no preference
awarded for subcontracting by the prime contractor with certified business enterprises.

PREFERENCES FOR CERTIFIED JOINT VENTURES

When DSLBD certifies a joint venture, the certified joint venture will receive preferences
as a prime contractor for categories in which the joint venture and the certified joint
venture partner are certified, subject to the maximum preference limitation set forth in the
preceding paragraph.
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M.5.4

VERIFICATION OF OFFEROR’S CERTIFICATION AS A CERTIFIED BUSINESS

ENTERPRISE

M.5.4.1Any vendor seeking to receive preferences on this solicitation must be certified at
the time of submission of its offer. The CO will verify the Offeror’s certification
with DSLBD or SLBOC, as appropriate, and the Offeror should not submit with its
offer any documentation regarding its certification as a certified business
enterprise.

M.5.4.2Any vendor seeking certification or provisional certification in order to receive
preferences under this solicitation should contact the:

Department of Small and Local Business Development
ATTN: CBE Certification Program

441 Fourth Street, NW, Suite 970N

Washington DC 20001

M.5.4.3All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

M.6 EVALUATION OF PROMPT PAYMENT DISCOUNT

M.6.1

M.6.2

Prompt payment discounts shall not be considered in the evaluation of offers. However,
any discount offered will form a part of the award and will be taken by the District if
payment is made within the discount period specified by the Offeror.

In connection with any discount offered, time will be computed from the date of delivery
of the supplies to carrier when delivery and acceptance are at point of origin, or from date
of delivery at destination when delivery, installation and acceptance are at that, or from the
date correct invoice or voucher is received in the office specified by the District, if the
latter date is later than date of delivery. Payment is deemed to be made for the purpose of
earning the discount on the date of mailing of the District check.
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